



16/08/2022

To all interested bidders

ITB (Rebidding): CW-2: Construction of the Central Cross Island Road Upgrading Project (km 15+500 to km 19+686)

Contract No. and Title: **CW-2: Construction of the Central Cross Island Road Upgrading Project**

Subject: CLARIFICATION 1

No.	Queries from bidders	Answers
1.	<p>There is no specific line item for: <i>(refer V6 – EMP)</i></p> <p>1.1. The collection of baseline data on noise levels before the commencement of civil works.</p> <p>1.2. Facilities and maintenance of site safety i.e. protective barriers, safety fences on all areas of excavation greater than 1m deep and sides of temporary works.</p> <p>1.3. Facilities and maintenance erosion and sediment control i.e. silt fence and removal of debris and silt</p> <p>1.4. Facilities and maintenance of warning and safety signage i.e. safe passage of pedestrians around excavation etc. and from passing vehicles</p> <p>1.5. Notice board regarding the scope and schedule of construction, as well as certain construction activities causing disruptions or access restrictions</p>	<p>The CEMP is part of the CMP which is covered by spec G2 – CONTRACT MANAGEMENT PLAN (attached). The relevant BOQ line item is 1.8 CONTRACT MANAGEMENT PLAN (CMP)</p>
2.	<p>There is no specific line item for: <i>(refer V6 – EMP)</i></p> <p>2.1. Training of construction workers in relation to existing laws and regulations i.e. OSH Guides</p> <p>2.2. Induction of construction workers on requirements of Contract Management Plan, GRM, Code of Conduct.</p>	<p>Refer to above. Also, take note of the trainings that is already included in the provisional sums.</p>

Please let us know if there are any further queries and we will be happy to assist at any time.

Kind regard

Tiumalu Malcolm Esera
Project Manager – Project Management Division
Land Transport Authority