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Preface
This Bidding Document for the Procurement of Works has been prepared by Ministry of Finance,
Government of Samoa and is based on the Standard Bidding Document for the Procurement of
Works (SBD Works) issued by the Asian Development Bank dated June 2018.
ADB’s SBD Works has the structure and the provisions of the Master Procurement Document
entitled “Bidding Documents for the Procurement of Works”, prepared by multilateral development
banks and other public international financial institutions except where ADB-specific considerations
have required a change.
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Section 1: Instructions to Bidders
This Section specifies the procedures to be followed by Bidders in the preparation and submission of
their Bids. Information is also provided on the submission, opening, evaluation of bids, and award of
contract.
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A. General
1.

Scope of Bid

1.1

In connection with the Invitation for Bids (IFB) indicated in the Bid Data
Sheet (BDS), the Employer, as indicated in the BDS, issues this Bidding
Document for the procurement of Works as specified in Section 6
(Employer’s Requirements). The name, identification, and number of
contracts of the international competitive bidding (ICB) are provided in
the BDS.

1.2

Throughout this Bidding Document,
(a) the term “in writing” means communicated in written form and
delivered against receipt;
(b) except where the context requires otherwise, words indicating the
singular also include the plural, and words indicating the plural also
include the singular; and
(c) “day” means calendar day.

2.

3.

Source of Funds

Fraud and
Corruption

2.1

The Borrower or Recipient (hereinafter called “Borrower”) indicated in
the BDS has applied for and/or received financing (hereinafter called
“funds”) from the Asian Development Bank (hereinafter called “ADB”)
toward the cost of the project named in the BDS. The Borrower intends
to apply a portion of the funds to eligible payments under the contract(s)
for which this Bidding Document is issued.

2.2

Payments by the ADB will be made only at the request of the Borrower
and upon approval by ADB in accordance with the terms and conditions
of the Financing Agreement between the Borrower and ADB (hereinafter
called “Financing Agreement”), and will be subject in all respects to the
terms and conditions of that Financing Agreement. No party other than
the Borrower shall derive any rights from the Financing Agreement or
have any claim to the funds.

3.1

ADB’s Anticorruption Policy (1998, as amended to date) requires
Borrowers (including beneficiaries of ADB-financed activity), as well as
Bidders, Suppliers, and Contractors under ADB-financed contracts,
observe the highest standard of ethics during the procurement and
execution of such contracts. In pursuance of this policy, ADB
(a) defines, for the purposes of this provision, the terms set forth below
as follows:
(i)

“corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(ii)

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a party;
(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another party;
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(v) “abuse” means theft, waste, or improper use of assets related
to ADB-related activity, either committed intentionally or
through reckless disregard;
(vi) “conflict of interest” means any situation in which a party has
interests that could improperly influence that party’s
performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and
regulations;
(vii) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
ADB investigation, or deliberately making false statements to
investigators, with the intent to impede an ADB investigation;
(b) threatening, harassing, or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to a Bank
investigation or from pursuing the investigation; or (c)
deliberate acts intended to impede the exercise of ADB’s
contractual rights of audit or inspection or access to
information; and
(viii) “integrity violation" is any act, as defined under ADB’s Integrity
Principles and Guidelines (2015, as amended from time to
time), which violates ADB’s Anticorruption Policy, including (i)
to (vii) above and the following: violations of ADB sanctions,
retaliation against whistleblowers or witnesses, and other
violations of ADB's Anticorruption Policy, including failure to
adhere to the highest ethical standard.
(b) will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices or
other integrity violations in competing for the Contract;
(c) will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of a
beneficiary of ADB financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that contract,
without the Borrower having taken timely and appropriate action
satisfactory to ADB to remedy the situation;
(d) will impose remedial actions on a firm or an individual, at any time,
in accordance with ADB’s Anticorruption Policy and Integrity
Principles and Guidelines, including declaring ineligible, either
indefinitely or for a stated period of time, to participate1 in ADBfinanced, -administered, or -supported activities or to benefit from
an ADB-financed, -administered, or -supported contract, financially
or otherwise, if it at any time determines that the firm or individual
has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices or other integrity
violations; and
(e) will have the right to require that a provision be included in bidding
documents and in contracts financed by ADB, requiring Bidders,
suppliers and contractors to permit ADB or its representative to
inspect their accounts and records and other documents relating to
the bid submission and contract performance and to have them
audited by auditors appointed by ADB.

1

Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity
(different names are used depending on the particular Bidding Document).
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3.2

All Bidders, consultants, contractors, suppliers, and other third parties
engaged or involved in ADB-related activities have a duty to cooperate
fully in any screening or investigation when requested by ADB to do so.
Such cooperation includes, but is not limited to, the following:
(a) being available to be interviewed and replying fully and truthfully to
all questions asked;
(b) providing ADB with any items requested that are within the party’s
control including, but not limited to, documents and other physical
objects;
(c) upon written request by ADB, authorizing other related entities to
release directly to ADB such information that is specifically and
materially related, directly or indirectly, to the said entities or issues
which are the subject of the investigation;
(d) cooperating with all reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on ADB activities, or that
utilizes ADB’s Information and Communications Technology (ICT)
resources or systems (including mobile phones, personal electronic
devices, and electronic storage devices such as external disk
drives);
(e) cooperating in any testing requested by ADB, including but not
limited to, fingerprint identification, handwriting analysis, and
physical examination and analysis; and
(f) preserving and protecting confidentiality of all information discussed
with, and as required by, ADB.

4.

Eligible Bidders

3.3

All Bidders, consultants, contractors and suppliers shall ensure that, in
its contract with its sub-consultants, Subcontractors, and other third
parties engaged or involved in ADB-related activities, such subconsultants, Subcontractors, and other third parties similarly undertake
the foregoing duty to cooperate fully in any screening or investigation
when requested by ADB to do so.

3.4

The Employer hereby puts the Bidder on notice that the Bidder or any
Joint Venture partner of the Bidder (if any) may not be able to receive
any payments under the Contract if the Bidder or any of its Joint Venture
partners, as appropriate, is, or is owned (in whole or in part) by a person
or entity subject to applicable sanctions.

3.5

Furthermore, Bidders shall be aware of the provision stated in
Subclauses 1.15 and 15.6 of the Conditions of Contract.

4.1

A Bidder may be a natural person, private entity, or government-owned
enterprise subject to ITB 4.5 - or any combination of them with a formal
intent to enter into an agreement or under an existing agreement in the
form of a Joint Venture. In the case of a Joint Venture,
(a) all partners shall be jointly and severally liable; and
(b) the Joint Venture shall nominate a Representative who shall have
the authority to conduct all business for and on behalf of any and all
the parties of the Joint Venture during the bidding process and, in
the event the Joint Venture is awarded the Contract, during contract
execution.
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4.2

A Bidder, and all parties constituting the Bidder, shall have the
nationality of an eligible country, in accordance with Section 5 (Eligible
Countries). A Bidder shall be deemed to have the nationality of a country
if the Bidder is a citizen or is constituted, incorporated, or registered, and
operates in conformity with the provisions of the laws of that country.
This criterion shall also apply to the determination of the nationality of
proposed Subcontractors or Suppliers for any part of the Contract
including related services.

4.3

A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
be in a conflict of interest with one or more parties in the bidding process
if any of, including but not limited to, the following apply:
(a) they have controlling shareholders in common; or
(b) they receive or have received any direct or indirect subsidy from any
of them; or
(c) they have the same legal representative for purposes of this bid; or
(d) they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to material
information about or improperly influence the bid of another Bidder,
or influence the decisions of the Employer regarding this bidding
process; or
(e) a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a Joint Venture, except for
alternative offers permitted under ITB 13 of the Bidding Document.
This will result in the disqualification of all Bids in which it is involved.
However, subject to any finding of a conflict of interest in terms of
ITB 4.3(a)-(d) above, this does not limit the participation of a Bidder
as a Subcontractor in another Bid or of a firm as a Subcontractor in
more than one Bid; or
(f) a Bidder, Joint Venture partner, associates, parent company, or any
affiliated entity, participated as a Consultant in the preparation of the
design or technical specifications of the works that are the subject
of the Bid; or
(g) a Bidder was affiliated with a firm or entity that has been hired (or is
proposed to be hired) by the Employer or Borrower as Engineer for
the Contract; or
(h) a Bidder would be providing goods, works, or nonconsulting
services resulting from or directly related to consulting services for
the preparation or implementation of the project specified in the BDS
ITB 2.1 that it provided or were provided by any affiliate that directly
or indirectly controls, is controlled by, or is under common control
with that firm.
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4.4

A firm shall not be eligible to participate in any procurement activities
under an ADB-financed, -administered, or -supported project while
under temporary suspension or debarment by ADB pursuant to its
Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by ADB, or enforced by ADB pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A bid from a temporary
suspended or debarred firm will be rejected.

4.5

Government-owned enterprises in the Employer’s country shall be
eligible only if they can establish that they (i) are legally and financially
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autonomous, (ii) operate under commercial law, and (iii) are not a
dependent agency of the Employer.

5.

Eligible Materials,
Equipment, and
Services

4.6

A Bidder shall not be under suspension from bidding by the Employer
as the result of the execution of a Bid–Securing Declaration.

4.7

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.

4.8

Firms shall be excluded if by an act of compliance with a decision of the
United Nations Security Council taken under Chapter VII of the Charter
of the United Nations, the Borrower’s country prohibits any import of
goods or contracting of works or services from that country or any
payments to persons or entities in that country.

5.1

The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as defined in
ITB 4.2, and all expenditures under the Contract will be limited to such
materials, equipment, and services. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials,
equipment, and services.

5.2

For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced, or manufactured,
and from which the services are provided. Materials and equipment are
produced when, through manufacturing, processing, or substantial or
major assembling of components, a commercially recognized product
results that differs substantially in its basic characteristics or in purpose
or utility from its components.

B. Contents of Bidding Document
6.

Sections of
Bidding Document

6.1

The Bidding Document consist of Parts I, II, and III, which include all the
sections indicated below, and should be read in conjunction with any
addenda issued in accordance with ITB 8.
PART I

Bidding Procedures
Section 1 - Instructions to Bidders (ITB);
Section 2 - Bid Data Sheet (BDS);
Section 3 - Evaluation and Qualification Criteria (EQC);
Section 4 - Bidding Forms (BDF); and
Section 5 - Eligible Countries (ELC).

PART II Requirements
Section 6 - Employer’s Requirements (ERQ)
PART III Conditions of Contract and Contract Forms
Section 7 - General Conditions of Contract (GCC);
Section 8 - Particular Conditions of Contract (PCC); and
Section 9 - Contract Forms (COF).
6.2

The IFB issued by the Employer is not part of the Bidding Document.

6.3

The Employer is not responsible for the completeness of the Bidding
Document and its addenda, if they were not obtained directly from the
source stated by the Employer in the IFB.

6.4

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all information
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or documentation required by the Bidding Document may result in the
rejection of the bid.
7.

8.

Clarification of
Bidding
Document, Site
Visit, Pre-Bid
Meeting

Amendment of
Bidding Document

Port Civil Works

7.1

A prospective Bidder requiring any clarification on the Bidding Document
shall contact the Employer in writing at the Employer’s address indicated
in the BDS or raise his inquiries during the pre-bid meeting if provided
for in accordance with ITB 7.4. The Employer will respond in writing to
any request for clarification, provided that such request is received no
later than twenty-one (21) days prior to the deadline for submission of
bids. The Employer shall forward copies of its response to all Bidders
who have acquired the Bidding Document in accordance with ITB 6.3,
including a description of the inquiry but without identifying its source.
Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do so following
the procedure under ITB 8 and ITB 22.2.

7.2

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the Bid and entering into a contract
for construction of the Works. The costs of visiting the Site shall be at
the Bidder’s own expense.

7.3

The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter its premises and lands for the purpose of such
visit, but only upon the express condition that the Bidder, its personnel,
and agents will release and indemnify the Employer and its personnel
and agents from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property,
and any other loss, damage, costs, and expenses incurred as a result
of the inspection.

7.4

The Bidder’s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be
to clarify issues and to answer questions on any matter that may be
raised at that stage.

7.5

The Bidder is requested to submit any questions in writing, to reach the
Employer not later than 1 week before the meeting.

7.6

Minutes of the pre-bid meeting, including the text of the questions raised,
without identifying the source, and the responses given, together with
any responses prepared after the meeting, will be transmitted promptly
to all Bidders who have acquired the Bidding Document in accordance
with ITB 6.3. Any modification to the Bidding Document that may
become necessary as a result of the pre-bid meeting shall be made by
the Employer exclusively through the issue of an addendum pursuant to
ITB 8 and not through the minutes of the pre-bid meeting.

7.7

Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8.1

At any time prior to the deadline for submission of Bids, the Employer
may amend the Bidding Document by issuing addenda.
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8.2

Any addendum issued shall be part of the Bidding Document and shall
be communicated in writing to all who have obtained the Bidding
Document from the Employer in accordance with ITB 6.3.

8.3

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at its
discretion, extend the deadline for the submission of Bids, pursuant to
ITB 22.2.

C. Preparation of Bids
9.

Cost of Bidding

9.1

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the
bidding process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to the
bid exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which case, for
purposes of interpretation of the Bid, such translation shall govern.

11. Documents
Comprising the
Bid

11.1 The Bid shall comprise the following:
(a) Letter of Bid;
(b) completed schedules as required, including priced Bill of Quantities,
in accordance with ITB 12 and ITB 14;
(c) Bid Security or Bid-Securing Declaration, in accordance with ITB 19;
(d) alternative Bids, if permissible, in accordance with ITB 13;
(e) written confirmation authorizing the signatory of the Bid to commit
the Bidder, in accordance with ITB 20.2;
(f) documentary evidence in accordance with ITB 17, establishing the
Bidder’s qualifications to perform the contract if its Bid is accepted;
(g) Technical Proposal in accordance with ITB 16; and
(h) any other document required in the BDS.
11.2 In addition to the requirements under ITB 11.1, Bids submitted by a Joint
Venture shall include a copy of the Joint Venture Agreement entered
into by all partners. Alternatively, a Letter of Intent to execute a Joint
Venture Agreement in the event of a successful Bid shall be signed by
all partners and submitted with the Bid, together with a copy of the
proposed agreement.

12. Letter of Bid and
Schedules

12.1 The Letter of Bid and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Section 4 (Bidding
Forms). The forms must be completed without any alterations to the text,
and no substitutes shall be accepted. All blank spaces shall be filled in
with the information requested and as required in the BDS.

13. Alternative Bids

13.1 Unless otherwise indicated in the BDS, alternative Bids shall not be
considered.
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13.2 When alternative times for completion are explicitly invited, a statement
to that effect will be included in the BDS, as will the method of evaluating
different times for completion.
13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the Bidding Document must
first price the Employer’s design as described in the Bidding Document
and shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including drawings, design
calculations, technical specifications, breakdown of prices, and
proposed construction methodology and other relevant details. Only the
technical alternatives, if any, of the lowest evaluated Bidder conforming
to the basic technical requirements shall be considered by the Employer.
13.4 When specified in the BDS, Bidders are permitted to submit alternative
technical solutions for specified parts of the Works. Such parts will be
identified in the BDS and described in Section 6 (Employer’s
Requirements). The method for their evaluation will be stipulated in
Section 3 (Evaluation and Qualification Criteria).
14. Bid Prices and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and
in the Bill of Quantities shall conform to the requirements specified
below.
14.2 The Bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or price
is entered by the Bidder will not be paid for by the Employer when
executed, and shall be deemed covered by the rates for other items and
prices in the Bill of Quantities.
14.3 The price to be quoted in the Letter of Bid, in accordance with
ITB 12.1, shall be the total price of the Bid, excluding any discounts
offered. Absence of the total bid price in the Letter of Bid may result in
the rejection of the Bid.
14.4 The Bidder shall quote any discounts and the methodology for their
application in the Letter of Bid, in accordance with ITB 12.1.
14.5 The prices shall be either fixed or adjustable as specified in the BDS.
(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed
during the Bidder’s performance of the contract and not subject to
variation on any account. A Bid submitted with an adjustable price will
be treated as nonresponsive and rejected.
(b) In the case of Adjustable Price, prices quoted by the Bidder shall be
subject to adjustment during performance of the contract to reflect
changes in the cost elements such as labor, material, transport, and
contractor’s equipment in accordance with the provisions of the
Conditions of Contract. A Bid submitted with a fixed price will be
treated as nonresponsive and be rejected. The Bidder shall furnish
the indexes and weightings for the price adjustment formulas in the
Tables of Adjustment Data included in Section 4 (Bidding Forms) and
the Employer may require the Bidder to justify its proposed indexes
and weightings. Any bid that omits indexes and weightings shall be
subject to clarification with the Bidder.
14.6 If so indicated in ITB 1.1, bids are being invited for individual contracts
or for any combination of contracts (packages). Bidders wishing to offer
any price reduction for the award of more than one Contract shall specify
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in their bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Price reductions
or discounts shall be submitted in accordance with ITB 14.4, provided
the Bids for all contracts are submitted and opened at the same time.
14.7 All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days
prior to the deadline for submission of bids, shall be included in the rates
and prices and the total Bid Price submitted by the Bidder.
15. Currencies of Bid
and Payment

15.1 The unit rates and the prices shall be quoted by the Bidder entirely in
the currency specified in the BDS.
15.2 Bidders shall indicate the portion of the bid price that corresponds to
expenditures incurred in the currency of the Employer’s country in the
Schedule of Payment Currencies included in Section 4 (Bidding Forms).
15.3 Bidders expecting to incur expenditures in other currencies for inputs to
the Works supplied from outside the Employer’s country and wishing to
be paid accordingly may indicate the other currencies in the Schedule
of Payment Currencies included in Section 4 (Bidding Forms).
15.4 The rates of exchange to be used by the Bidder for currency conversion
during bid preparation shall be the selling rates for similar transactions
prevailing on the date 28 days prior to the deadline for submission of
bids published by the source specified in the BDS. If exchange rates are
not so published for certain currencies, the Bidder shall state the rates
used and the source. Bidders should note that for the purpose of
payments, the exchange rates confirmed by the source specified in the
BDS as the selling rates prevailing twenty-eight (28) days prior to the
deadline for submission of Bids shall apply for the duration of the
Contract so that no currency exchange risk is borne by the Bidder.
15.5 Foreign currency requirements indicated by the Bidders in the Schedule
of Payment Currencies shall include but not limited to the specific
requirements for
(a) expatriate staff and labor employed directly on the Works;
(b) social, insurance, medical and other charges relating to such
expatriate staff and labor, and foreign travel expenses;
(c) imported materials, both temporary and permanent, including fuels,
oil and lubricants required for the Works;
(d) depreciation and usage of imported Plant and Contractor's
Equipment, including spare parts, required for the Works;
(e) foreign insurance and freight charges for imported materials, Plant
and Contractor's Equipment, including spare parts; and
(f) overhead expenses, fees, profit, and financial charges arising
outside the Employer's country in connection with the Works.
15.6 Bidders may be required by the Employer to clarify their foreign currency
requirements, and to substantiate that the amounts included in the unit
rates and prices and shown in the Schedule of Payment Currencies are
reasonable and responsive to ITB 15.3 above, in which case a detailed
breakdown of its foreign currency requirements shall be provided by the
Bidder.
15.7 Bidders should note that during the progress of the Works, the foreign
currency requirements of the outstanding balance of the Contract Price
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may be adjusted by agreement between the Employer and the
Contractor in order to reflect any changes in foreign currency
requirements for the Contract, in accordance with Subclause 14.5 of the
Conditions of Contract. Any such adjustment shall be effected by
comparing the percentages quoted in the bid with the amounts already
used in the Works and the Contractor's future needs for imported items.
16. Documents
Comprising the
Technical
Proposal

16.1 The Bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule, and any other
information as stipulated in Section 4 (Bidding Forms), in sufficient detail
to demonstrate the adequacy of the Bidders’ proposal to meet the work
requirements and the completion time.

17. Documents
Establishing the
Qualifications of
the Bidder

17.1 To establish its qualifications to perform the Contract in accordance with
Section 3 (Evaluation and Qualification Criteria) the Bidder shall provide
the information requested in the corresponding information sheets
included in Section 4 (Bidding Forms).
17.2 Domestic Bidders, individually or in Joint Ventures, applying for eligibility
for domestic preference shall supply all information required to satisfy
the criteria for eligibility as described in ITB 33.

18. Period of Validity
of Bids

18.1 Bids shall remain valid for the period specified in the BDS after the bid
submission deadline date prescribed by the Employer. A bid valid for a
shorter period shall be rejected by the Employer as nonresponsive.
18.2 In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of validity
of their Bids. The request and the responses shall be made in writing. If
a bid security is requested in accordance with ITB 19, it shall also be
extended twenty-eight (28) days beyond the deadline of the extended
validity period. A Bidder may refuse the request without forfeiting its bid
security. A Bidder granting the request shall not be required or permitted to
modify its Bid.

19. Bid Security/BidSecuring
Declaration

19.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part
of its Bid, in original form, either a Bid-Securing Declaration or a bid
security as specified in the BDS. In the case of a bid security, the amount
and currency shall be as specified in the BDS.
19.2 If a Bid-Securing Declaration is required pursuant to ITB 19.1, it shall
use the form included in Section 4 (Bidding Forms). The Employer will
declare a Bidder ineligible to be awarded a Contract for a specified
period of time, as indicated in the BDS, if the Bid-Securing Declaration
is executed.
19.3 If a bid security is specified pursuant to ITB 19.1, the bid security shall
be, at the Bidder’s option, in any of the following forms:
(a) an unconditional bank guarantee,
(b) an irrevocable letter of credit,
(c) a cashier’s or certified check, or
(d) SWIFT message in the form of MT760.
all from a reputable source from an eligible country as described in
Section 5 (Eligible Countries). In the case of a bank guarantee, the bid
security shall be submitted either using the Bid Security Form included
in Section 4 (Bidding Forms) or another form acceptable to the
Employer. The form must include the complete name of the Bidder. The
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bid security shall be valid for twenty-eight (28) days beyond the original
validity period of the bid, or beyond any period of extension if requested
under ITB 18.2.
19.4 Unless otherwise specified in the BDS, any Bid not accompanied by a
substantially compliant bid security or Bid-Securing Declaration, if one
is required in accordance with ITB 19.1, shall be rejected by the
Employer as nonresponsive.
19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of
unsuccessful Bidders shall be returned promptly upon the successful
Bidder’s furnishing of the performance security pursuant to ITB 44.
19.6 If a bid security is specified pursuant to ITB 19.1, the bid security of the
successful Bidder shall be returned promptly once the successful Bidder
has signed the Contract and furnished the required performance
security.
19.7 The bid security may be forfeited or the Bid-Securing Declaration
executed, if
(a) notwithstanding ITB 24.3, a Bidder withdraws its bid during the
period of bid validity specified by the Bidder on the Letter of Bid,
except as provided in ITB 18.2; or
(b) the successful Bidder fails to
(i)

sign the Contract in accordance with ITB 43;

(ii)

furnish a performance security in accordance with ITB 44;

(iii) accept the arithmetical correction of its Bid in accordance with
ITB 31; or
(iv) furnish a domestic preference security if so required.
19.8 If the bid security is required as per ITB 19.1, the bid security of a Joint
Venture shall be in the name of the Joint Venture that submits the Bid.
If the Joint Venture has not been legally constituted at the time of
bidding, the bid security shall be in the name of any or all of the Joint
Venture partners. If the Bid-Securing Declaration is required as per ITB
19.1, the Bid-Securing Declaration of a Joint Venture shall be in the
name of the Joint Venture that submits the Bid. If the Joint Venture has
not been legally constituted at the time of bidding, the or Bid-Securing
Declaration shall be in the names of all future partners as named in the
letter of intent mentioned in ITB 4.1.
20. Format and
Signing of Bid

20.1 The Bidder shall prepare one original set of the documents comprising
the Bid as described in ITB 11 and clearly mark it “ORIGINAL.”
Alternative Bids, if permitted in accordance with ITB 13, shall be clearly
marked “ALTERNATIVE.” In addition, the Bidder shall submit copies of
the Bid, in the number specified in the BDS and clearly mark them
“COPY.” In the event of any discrepancy between the original and the
copies, the original shall prevail.
20.2 The original and all copies of the Bid shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of
the Bidder. This authorization shall consist of a written confirmation as
specified in the BDS and shall be attached to the bid. The name and
position held by each person signing the authorization must be typed or
printed below the signature. If a Bidder submits a deficient authorization,
the Bid shall not be rejected in the first instance. The Employer shall
request the Bidder to submit an acceptable authorization within the
number of days as specified in the BDS. Failure to provide an acceptable
authorization within the period as stated in the Employer’s request shall
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cause the rejection of the Bid. If either the Letter of Bid or Bid-Securing
Declaration (if applicable) is not signed, the Bid shall be rejected.
20.3 Any amendments such as interlineations, erasures, or overwriting shall
be valid only if they are signed or initialed by the person signing the Bid.

D. Submission and Opening of Bids
21. Sealing and
Marking of Bids

21.1 Bidders may always submit their Bids by mail or by hand. When so
specified in the BDS, Bidders shall have the option of submitting their
Bids electronically. Procedures for submission, sealing, and marking are
as follows:
(a) Bidders submitting Bids by mail or by hand shall enclose the original
and all copies of the Bid, including alternative Bids, if permitted in
accordance with ITB 13, in separate sealed envelopes, duly marking
the envelopes as “ORIGINAL,” “ALTERNATIVE,” and “COPY.”
These envelopes containing the original and the copies shall then
be enclosed in one single envelope. The rest of the procedure shall
be in accordance with ITB 21.2 and ITB 21.3.
(b) Bidders submitting Bids electronically shall follow the electronic bid
submission procedures specified in the BDS.
21.2 The inner and outer envelopes shall
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer in accordance with BDS 22.1;
(c) bear the specific identification of this bidding process indicated in
the BDS 1.1; and
(d) bear a warning not to open before the time and date for bid opening.
21.3 If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature opening
of the Bid.

22. Deadline for
Submission of
Bids

22.1 Bids must be received by the Employer at the address and no later than
the date and time indicated in the BDS.

22.2 The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the Bidding Document in accordance
with ITB 8, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereafter be subject to
the deadline as extended.
23. Late Bids

Port Civil Works

23.1 The Employer shall not consider any Bid that arrives after the deadline
for submission of bids, in accordance with ITB 22. Any bid received by
the Employer after the deadline for submission of Bids shall be declared
late, rejected, and returned unopened to the Bidder.
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24.1 A Bidder may withdraw, substitute, or modify its Bid after it has been
submitted by sending a written notice, duly signed by an authorized
representative, and shall include a copy of the authorization in
accordance with ITB 20.2 (except for withdrawal notices, which do not
require copies). The corresponding substitution or modification of the
Bid must accompany the respective written notice. All notices must be
(a) prepared and submitted in accordance with ITB 20 and ITB 21
(except for withdrawal notices, which do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION”; and
(b) received by the Employer no later than the deadline prescribed for
submission of Bids, in accordance with ITB 22.
24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be
returned unopened to the Bidders.
24.3 No Bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of Bids and the expiration of the
period of bid validity specified by the Bidder on the Letter of Bid or any
extension thereof.

25. Bid Opening

25.1 The Employer shall open the Bids in public at the address, on the date
and time specified in the BDS in the presence of Bidders` designated
representatives and anyone who chooses to attend. Any specific
electronic bid opening procedures required if electronic bidding is
permitted in accordance with ITB 21.1, shall be as specified in the BDS.
25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out
and the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No bid withdrawal shall be permitted unless the
corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at bid opening. Next, envelopes
marked “SUBSTITUTION” shall be opened and read out and exchanged
with the corresponding Bid being substituted. The substituted Bid shall
not be opened, but returned to the Bidder. No bid substitution shall be
permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at bid opening.
Envelopes marked “MODIFICATION” shall be opened and read out with
the corresponding Bid. No bid modification shall be permitted unless the
corresponding modification notice contains a valid authorization to
request the modification and is read out at bid opening. Only envelopes
that are opened and read out at bid opening shall be considered further.
25.3 All other envelopes shall be opened one at a time, reading out the name
of the Bidder and whether there is a modification; the Bid Price(s),
including any discounts and alternative offers; the presence of a bid
security or Bid-Securing Declaration, if required; and any other details as
the Employer may consider appropriate. Only discounts and alternative
offers read out at bid opening shall be considered for evaluation. Unless
otherwise specified in the BDS, all pages of the Letter of Bid and Bill of
Quantities are to be initialed by at least three representatives of the
Employer attending bid opening. No Bid shall be rejected at bid opening
except
for
late
Bids,
in
accordance
with
ITB 23.1.
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25.4 The Employer shall prepare a record of the bid opening that shall
include, as a minimum, the name of the Bidder and whether there is a
withdrawal, substitution, or modification; the Bid Price, per contract if
applicable, including any discounts and alternative offers; and the
presence or absence of a bid security or Bid-Securing Declaration, if one
was required. The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record. A
copy of the record shall be distributed to all Bidders who submitted Bids
on time, and posted online when electronic bidding is permitted.

E. Evaluation and Comparison of Bids
26. Confidentiality

26.1 Information relating to the examination, evaluation, comparison, and
post qualification of Bids and recommendation of contract award, shall
not be disclosed to Bidders or any other persons not officially concerned
with such process until the publication of Contract award.
26.2 Any attempt by a Bidder to influence the Employer in the evaluation of
the Bids or Contract award decisions may result in the rejection of its
Bid.
26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it may do so in writing.

27. Clarification of
Bids

27.1 To assist in the examination, evaluation, and comparison of the bids,
and qualification of the Bidders, the Employer may, at its discretion, ask
any Bidder for a clarification of its Bid. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall not be
considered. The Employer’s request for clarification and the response
shall be in writing. No change in the prices or substance of the Bid shall
be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the
Bids, in accordance with ITB 31.
27.2 If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’s request for clarification, its Bid may be rejected.

28. Deviations,
Reservations, and
Omissions

28.1 During the evaluation of Bids, the following definitions apply:
(a) “Deviation” is a departure from the requirements specified in the
Bidding Document;
(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and
(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

29. Determination of
Responsiveness

29.1 The Employer’s determination of a Bid’s responsiveness is to be based
on the contents of the Bid itself, as defined in ITB11.
29.2 A substantially responsive Bid is one that meets the requirements of the
Bidding Document without material deviation, reservation, or omission.
A material deviation, reservation, or omission is one that,
(a) if accepted, would
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(i)

affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(ii)

limit in any substantial way, inconsistent with the Bidding
Document, the Employer’s rights or the Bidder’s obligations
under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.
29.3 The Employer shall examine the technical aspects of the Bid submitted
in accordance with ITB 16, Technical Proposal, in particular, to confirm
that all requirements of Section 6 (Employer’s Requirements) have been
met without any material deviation, reservation, or omission.

29.4 If a Bid is not substantially responsive to the requirements of the Bidding
Document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.
30. Nonmaterial
Nonconformities

30.1 Provided that a Bid is substantially responsive, the Employer may waive
any nonconformities in the Bid that do not constitute a material deviation,
reservation, or omission.
30.2 Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities in the Bid related to documentation requirements.
Requesting information or documentation on such nonconformities shall
not be related to any aspect of the price of the Bid. Failure of the Bidder
to comply with the request may result in the rejection of its Bid.
30.3 Provided that a Bid is substantially responsive, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid Price. To this
effect, the Bid Price shall be adjusted, for comparison purposes only, to
reflect the price of a missing or nonconforming item or component. The
adjustment shall be made using the method indicated in Section 3
(Evaluation and Qualification Criteria).

31. Correction of
Arithmetical
Errors

31.1 Provided that the Bid is substantially responsive, the Employer shall
correct arithmetical errors on the following basis:
(a) If there is a discrepancy between the unit price and the total price
that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price shall be corrected, unless in
the opinion of the Employer there is an obvious misplacement of the
decimal point in the unit price, in which case the total price as quoted
shall govern and the unit price shall be corrected.
(b) If there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total shall
be corrected.
(c) If there is a discrepancy between the bid price in the Summary of
Bill of Quantities and the bid amount in item (c) of the Letter of Bid,
the bid price in the Summary of Bill of Quantities will prevail and the
bid amount in item (c) of the Letter of Bid will be corrected.
(d) If there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related
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to an arithmetic error, in which case the amount in figures shall
prevail subject to (a), (b) and (c) above.
31.2 If the Bidder that submitted the lowest evaluated Bid does not accept the
correction of errors, its Bid shall be disqualified and its bid security may
be forfeited or its Bid-Securing Declaration executed.
32. Conversion to
Single Currency

32.1 For evaluation and comparison purposes, the currency(ies) of the Bid
shall be converted into a single currency as specified in the BDS.

33. Domestic
Preference

33.1 Unless otherwise specified in the BDS, domestic preference shall not
apply.

34. Subcontractors

34.1 Unless otherwise stated in the BDS, the Employer does not intend for
the contractor to execute any specific elements of the Works through
nominated subcontractors.
34.2 If subcontractors are proposed for any of the key activities listed in
Section 3 (Evaluation and Qualification Criteria) 2.4.2, they shall be
considered as “Specialist Subcontractors” and shall meet qualification
requirements for the relevant key activities.

35. Evaluation and
Comparison of
Bids

35.1 The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be permitted.

35.2 To evaluate a Bid, the Employer shall consider the following:
(a) the bid price, excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities, but including
Daywork items, where priced competitively;
(b) price adjustment for correction of arithmetic errors in accordance
with ITB 31.1;
(c) price adjustment due to discounts offered in accordance with ITB
14.4;
(d) converting the amount resulting from applying (a) to (c) above, if
relevant, to a single currency in accordance with ITB 32;
(e) adjustment for nonmaterial nonconformities in accordance with ITB
30.3;
(f) assessment whether the bid is abnormally low in accordance with
ITB 36; and
(g) application of all the evaluation factors indicated in Section 3
(Evaluation and Qualification Criteria).
35.3 The estimated effect of the price adjustment provisions of the Conditions
of Contract, applied over the period of execution of the Contract, shall
not be taken into account in bid evaluation.
35.4 If this Bidding Document allows Bidders to quote separate prices for
different contracts, and the award to a single Bidder of multiple
contracts, the methodology to determine the lowest evaluated price of
the contract combinations, including any discounts offered in the Letter
of Bid, is specified in Section 3 (Evaluation and Qualification Criteria).

Port Civil Works

Bidding Document for Contract ESSSAP-W-01

Section 1: Instructions to Bidders

1-19

35.5 The Employer shall compare all substantially responsive Bids to
determine the lowest evaluated Bid price, in accordance with ITB 35.2.
36. Abnormally Low
Bids

36.1 An abnormally low bid is one where the bid price, in combination with other
elements of the bid, appears to be so low that it raises concerns as to the
capability of the Bidder to perform the contract for the offered bid price.
36.2 When the offered bid price appears to be abnormally low, the Employer
shall undertake a three-step review process as follows:
(a) identify abnormally low costs and unit rates by comparing them with
the Engineer’s estimates, other substantially responsive bids, or
recently awarded similar contracts;
(b) clarify and analyze the bidder’s resource inputs and pricing,
including overheads, contingencies and profit margins; and
(c) decide whether to accept or reject the bid.
36.3 With regard to ITB 36.2 (b) above, the Employer will seek a written
explanation from the bidder of the reasons for the offered bid price,
including a detailed analysis of costs and unit prices, by reference to the
scope, proposed methodology, schedule, and allocation of risks and
responsibilities. This may also include information regarding the
economy of the manufacturing process; the services to be provided, or
the construction method to be used; the technical solutions to be
adopted; and any exceptionally favorable conditions available to the
bidder for the works, equipment or services proposed.
36.4 After examining the explanation given and the detailed price analyses
presented by the bidder, the Employer may:
(a) accept the bid, if the evidence provided satisfactorily accounts for
the low bid price and costs, in which case the bid is not considered
abnormally low;
(b) accept the bid, but require that the amount of the performance
security be increased at the expense of the bidder to a level
sufficient to protect the Employer against financial loss. The amount
of the performance security shall generally be not more than 20% of
the contract price; or
(c) reject the bid if the evidence provided does not satisfactorily account
for the low bid price, and make a similar determination for the next
ranked bid, if required.

37. Unbalanced or
Front-Loaded Bids

37.1 If the Bid, which results in the lowest evaluated Bid Price, is seriously
unbalanced or front-loaded in the opinion of the Employer, the Employer
may require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed, as
well as the pricing and sources of materials, equipment and labor.
37.2 After the evaluation of the information and detailed price analyses
presented by the Bidder, the Employer may as appropriate:
(a) accept the Bid; or
(b) accept the Bid, but require that the total amount of the Performance
Security be increased at the expense of the Bidder to a level
sufficient to protect the Employer against financial loss in the event
of default of the successful Bidder under the Contract subject to ITB
44.2; or
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(c) reject the Bid and make a similar determination for the next ranked
bid.
38. Qualification of
the Bidder

38.1 The Employer shall determine to its satisfaction whether the Bidder that
is selected as having submitted the lowest evaluated and substantially
responsive Bid meets the qualifying criteria specified in Section 3
(Evaluation and Qualification Criteria).
38.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuant to ITB 17.1. Unless permitted in the BDS, the
determination shall not take into consideration the qualifications of other
firms such as the Bidder’s subsidiaries, parent entities, affiliates,
subcontractors (other than Specialist Subcontractors if permitted in ITB
34.2 of the Bidding document); or any other firm(s) different from the
Bidder.
38.3 An affirmative determination shall be a prerequisite for award of the
Contract to the Bidder. The Employer reserves the right to reject the bid
of any Bidder found to be in circumstances described in GCC 15.2(e). A
negative determination shall result in disqualification of the Bid, in which
event the Employer shall proceed to the next lowest evaluated bid to
make a similar determination of that Bidder’s qualifications to perform
satisfactorily.

39. Employer’s Right
to Accept Any Bid,
and to Reject Any
or All Bids

39.1 The Employer reserves the right to accept or reject any Bid, and to annul
the bidding process and reject all Bids at any time prior to contract
award, without thereby incurring any liability to Bidders. In case of
annulment, all Bids submitted and specifically, bid securities, shall be
promptly returned to the Bidders.

40. Notice of Intention
for Award of
Contract

40.1 If Standstill provisions apply as specified in the BDS, the standstill period
shall be defined in the BDS to specify the duration subsequent to
notification of intention for award of contract (before making the actual
contract award) within which any unsuccessful bidder can challenge the
proposed award.

F. Award of Contract
41. Award Criteria

41.1 The Employer shall award the Contract to the Bidder whose offer has
been determined in line with ITB 35 to ITB 37 above to be the lowest
evaluated Bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be qualified to perform
the Contract satisfactorily.

42. Notification of
Award

42.1 Prior to the expiration of the period of bid validity and upon expiry of the
standstill period specified in ITB 40.1; or upon satisfactory resolution of
a complaint filed within standstill period, if applicable, the Employer shall
transmit the Notification of Award using the form included in Section 9
(Contract Forms) to the successful Bidder, in writing, that its Bid has
been accepted.
42.2 Unless standstill period applies, upon notification of award, unsuccessful
Bidders may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their Bids were not selected. The
Employer shall promptly respond in writing and/or in a debriefing
meeting to any unsuccessful Bidder who, after publication of contract
award, requests a debriefing.
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42.3 Until a formal contract is prepared and executed, the notification of
award shall constitute a binding Contract.
42.4 Within two (2) weeks of the award of contract or expiry of the standstill
period, where such period applies; or, if a complaint has been filed within
the standstill period, upon receipt of ADB’s confirmation of satisfactory
resolution of the complaint, the borrower shall publish in an English
language newspaper or widely known and freely accessible website the
results identifying the bid and lot or package numbers, as applicable and
the following information:
(a) name of each Bidder who submitted a Bid;
(b) bid prices as read out at bid opening;
(c) name and evaluated prices of each Bid that was evaluated;
(d) name of Bidders whose bids were rejected and the reasons for
their rejection; and
(e) name of the winning Bidder, and the price it offered, as well as
the duration and summary scope of the contract awarded.

43. Signing of
Contract

43.1 Promptly after notification, the Employer shall send the successful
Bidder the Contract Agreement.
43.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the
successful Bidder shall sign, date, and return it to the Employer.

44. Performance
Security

44.1 Within twenty-eight (28) days of the receipt of notification of award from
the Employer, the successful Bidder shall furnish the performance
security in accordance with the Conditions of Contract, subject to ITB 36
and ITB 37, using for that purpose the Performance Security Form
included in Section 9 (Contract Forms), or another form acceptable to
the Employer. If the institution issuing the performance security is
located outside the country of the employer, it shall have a
correspondent financial institution located in the country of the employer
to make it enforceable.
44.2 Failure of the successful Bidder to submit the abovementioned
Performance Security or to sign the Contract Agreement shall constitute
sufficient grounds for the annulment of the award and forfeiture of the
bid security or execution of the Bid-Securing Declaration. In that event,
the Employer may award the Contract to the next lowest evaluated
Bidder whose offer is substantially responsive and is determined by the
Employer to be qualified to perform the Contract satisfactorily.
44.3 The above provision shall also apply to the furnishing of a domestic
preference security if so required.

45. Bidding-Related
Complaints

45.1 The procedures for dealing with Bidding-Related Complaints arising out
of this bidding process are specified in the BDS.
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Section 2: Bid Data Sheet
This Section consists of provisions that are specific to each procurement and supplement the
information or requirements included in Section 1 (Instructions to Bidders).

A. General

ITB 1.1

The number of the Invitation for Bids (IFB) is: ESSSAP-W-01

ITB 1.1

The Employer is: Samoa Ports Authority

ITB 1.1

The name of the international competitive bidding (ICB) is: Port Civil Works
The identification number of the ICB is: ESSSAP-W-01

ITB 2.1

The Borrower is: Government of the Independent State of Samoa

ITB 2.1

The name of the Project is: Enhancing Safety, Security, and Sustainability of
Apia Port Project

B. Contents of Bidding Documents

ITB 7.1

For clarification purposes only, the Employer’s address is:
General Manager, Samoa Ports Authority
Street address: Samoa Ports Authority, Beach Road, Mata’utu
City: Apia
Country: Samoa
Telephone: (685) 64400
Mobile: (685) 7574641
Fax: (685) 25870
E-mail: Sooalo.Kuresa@spasamoa.ws

Copy: Leasi Galuvao
Project Manager
E-mail: leasi.pmu@spasamoa.ws

Alternatively, requests for clarification may be submitted through Tenderlink at
https://www.tenderlink.com/spa/
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ITB 7.4

A Pre-Bid meeting will take place.
Date: Wednesday 26th February 2020
Time: 9:30 am
Place: Samoa Ports Authority offices, Mata’utu, Apia
A site visit conducted by the Employer will follow the Pre-Bid meeting. A visit to the
Satitoa site will take place on Thursday 27th February, and a close out meeting will
be held, if required, on Friday 28th February.

C. Preparation of Bids

ITB 10.1

The language of the Bid is: English

ITB 12.1

The units and rates in figures entered into the Bill of Quantities and Daywork
Schedule should be typewritten, if written by hand, must be in print form. Bill of
Quantities and Daywork Schedule not presented accordingly may be considered
nonresponsive.

ITB 13.1

Alternative Bids will not be permitted.

ITB 13.2

Alternative times for completion will be permitted.
If alternative times for completion are permitted, the evaluation method will be as
specified in Section 3 (Evaluation and Qualification Criteria).

ITB 13.4

Alternative technical solutions shall be permitted for the following parts of the
Works:
Alternative armour units will be acceptable subject to strict compliance with
the Employer’s requirements, Section 6, Cl 0270.3
If alternative technical solutions are permitted, the evaluation method will be as
specified in Section 3 (Evaluation and Qualification Criteria).

ITB 14.5

The prices quoted by the Bidder shall be fixed.

ITB 15.1

The unit rates and the prices shall be quoted by the Bidder entirely in: Samoan
Tala (WST)

ITB 15.4

The rates of exchange shall be the midrates twenty-eight (28) days prior to the
deadline for submission of bids published by: The Central Bank of Samoa.
https://www.cbs.gov.ws/index.php/statistics/exchange-rates/daily-exchange-rates/
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ITB 18.1

The bid validity period shall be one hundred and twenty (120) days.

ITB 19.1

The Bidder shall furnish a bid security in the amount of USD$400,000 or an
equivalent amount in a freely convertible currency.

ITB 19.2

The ineligibility period will be N/A

ITB 19.4

Subject to the succeeding sentences, any bid not accompanied by an irrevocable
and callable bid security shall be rejected by the Employer as nonresponsive. If a
Bidder submits a bid security that (i) deviates in form, amount, and/or period of
validity, or (ii) does not provide sufficient identification of the Bidder (including,
without limitation, failure to indicate the name of the Joint Venture or, where the
Joint Venture has not yet been constituted, the names of all future Joint Venture
Partners), the Employer shall request the Bidder to submit a compliant bid security
within twenty-one (21) days of receiving such a request. Failure to provide a
compliant bid security within the prescribed period of receiving such a request shall
cause the rejection of the Bid.

ITB 20.1

In addition to the original Bid, the number of copies is: Four (4)

ITB 20.2

The written confirmation of authorization to sign on behalf of the Bidder shall consist
of:
An organizational document, board resolution or its equivalent, or power of attorney
specifying the representative’s authority to sign the Bid on behalf of, and to legally
bind, the Bidder. If the Bidder is an intended or an existing Joint Venture, the power
of attorney should be signed by all partners and specify the authority of the named
representative of the Joint Venture to sign on behalf of, and legally bind, the
intended or existing Joint Venture. If the Joint Venture has not yet been formed,
also include evidence from all proposed Joint Venture partners of their intent to
enter into a Joint Venture in the event of a contract award in accordance with ITB
11.2.
If a Bidder submits a deficient authorization, the Employer shall request the Bidder
to submit an acceptable authorization which shall be submitted within fourteen (14)
days.

D. Submission and Opening of Bids
ITB 21.1b

Electronic bids are permitted
Bidders may submit their Bids by hand or electronically via Tenderlink.
Electronic tenders submitted via Tenderlink shall be in two separate files.
File 1 must contain the Letter of Bid, Schedules, Bid Security, Affiliate Company
Guarantee, Bill of Quantities and the following Bidders Qualification Forms; ELI 1,
ELI 2, FIN 1, FIN 2, FIN 3, FIN 4, EXP 1 and EXP 2. and must not exceed five
megabytes
File 2 will contain the rest of the bid documents.

ITB 22.1

For bid submission purposes only, the Employer’s address is:
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Attention: The Secretary of the Tenders Board
Street address:
Tenders Board,
Level 4, Central Bank Building
Apia,
Samoa

The deadline for bid submission is:
Date: Monday, 6th April March 2020
Time: 11:00 am Samoan local time
ITB 25.1

The bid opening shall take place at:
Tenders Board, Ministry of Finance, Reserve Bank Building, Apia, Samoa
Date: Monday, 6th Aprilth March 2020
Time: 11:05 am Samoan local time

ITB 25.1

The bidder has the option to submit one ORIGINAL in hard copy and three hard
COPIES of bids in addition to, or instead of via Tenderlink. Bids in hard copy
delivered after the date and time for bid opening shall be returned unopened.
Hard copy bids delivered on or before the date and time for bid submission shall
prevail over the corresponding bid submitted via Tenderlink, unless the latter is
clearly qualified as “WITHDRAWAL, MODIFICATION, OR SUBSTITUTION and
submitted strictly in accordance with ITB 24.1.
Bid opening procedure shall be as follows:
Bids shall be submitted through the Tenderlink tender box for the project, or by hard
copy at the Tenders Board.
For electronic submissions, the first file containing the tender forms shall be
downloaded and opened in public at the Tenders Board. For hardcopy
submissions, the bids shall also be opened.
For all submissions, the name of the Bidder; the Bid Price(s), including any
discounts and alternative offers; the presence of a bid security, if required; and any
other details as the Employer may consider appropriate shall be read out.
The supporting files will be downloaded and opened by the Tender Evaluation
Team.

ITB 25.3

The Letter of Bid and Bill of Quantities shall be initialed by three representatives of
the Employer attending the Bid opening.

E. Evaluation and Comparison of Bids
ITB 32.1

The rates of exchange shall be the midrates twenty-eight (28) days prior to the
deadline for submission of bids published by: The Central Bank of Samoa.
The currency that shall be used for bid evaluation and comparison purposes to
convert all bid prices expressed in various currencies into a single currency is:
Samoan Tala.
The source of selling exchange rate shall be: ANZ Bank, Apia
The date for the selling exchange rate shall be: twenty-eight (28) days before bids
close

Port Civil Works
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ITB 33.1

A margin of domestic preference will not apply.

ITB 38.2

The qualifications of other firms such as the Bidder’s subsidiaries, parent entities,
affiliates, Subcontractors shall be permitted.
The Bidder shall fill out the Affiliate Company Guarantee Form included in Section
4 (Bidding Forms) for each subsidiary, parent entity, affiliate, Subcontractor, etc.
that the Bidder submits for consideration of the Employer in determining its
qualifications.

ITB 40.1

Standstill provisions shall apply. The duration of the standstill period shall be
fourteen (14) calendar days from the date of notice of intention for award of
contract.
The Employer shall, at the start of the standstill period, notify in writing each Bidder
that submitted a bid, of its intention to award a contract to the successful Bidder at
the end of the standstill period. The notification, using the form included in Section
9 (Contract Forms) shall include the following information:
a) The name of each Bidder who submitted a Bid;
b) The bid prices as read out at bid opening;
c) The name and evaluated prices of each bid that was evaluated;
d) The name of Bidders whose bids were rejected and the reasons for their
rejection;
e) The name of the winning bidder, and the price it offered, as well as the duration
and summary scope of the contract awarded; and
f) A statement of the reason(s) the bid of the unsuccessful Bidder to whom the
notification is addressed was unsuccessful, unless the price information under
(e) of this paragraph already reveals the reason.

F. Award of Contracts
ITB 45.1

The procedures for Bidding-Related Complaints are referenced in the Procurement
Regulations for ADB Borrowers (Appendix 7). The Bidder should submit its
complaint following these procedures, in writing, to:
So’oalo Kuresa So’oalo, General Manager
Samoa Ports Authority
Beach Road, Mata’utui
Apia
Samoa
Tel: (685) 64400
Fax: (685) 25870
E mail: sooalo.kuresa@spasam
Copy: Leasi Galuvao; leasi.pmu@spasamoa.ws
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Section 3: Evaluation and Qualification
Criteria
- Without Prequalification This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders.
In accordance with ITB 35 to ITB 38, no other methods, criteria and factors shall be used. The Bidder
shall provide all the information requested in the forms included in Section 4 (Bidding Forms).
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Evaluation
In addition to the criteria listed in ITB 35.2 (a)–(f), other relevant factors are as follows:

1.1

Adequacy of Technical Proposal
Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s
technical capacity to mobilize key equipment and personnel for the contract consistent with
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail
and fully in accordance with the requirements stipulated in Section 6 (Employer’s
Requirements).
Noncompliance with equipment and personnel requirements described in Section 6
(Employer’s Requirements) shall not normally be a ground for bid rejection, and such
noncompliance will be subject to clarification during bid evaluation and rectification prior to
contract award.
1.1.1

Site Organisation

Bidders shall submit an organisation chart(s) and provide an explanation of what they
perceive to be the key internal and external roles, personnel and interactions on the
Contract including communication and reporting channels. The format and content of the
submission for Site Organization is in Section 4, Bidding Forms.
1.1.2

Method Statements

Bidders shall describe the methods they will use to carry out the Contract Works (including
preparation of Contractor’s Documents and how they will approach environmental
management and compliance matters) on time and to the standards specified. The format
and content of the method statement is in Section 4, Bidding Forms.
1.1.3

Design and Construction Schedule

The Bidders must provide a design and construction schedule which must be realistic,
adequately detailed, identify all significant activities, take due account of sequencing of
works, cyclone season, environmental constraints, reflecting estimated time for
preparation, review and approval of the construction environmental management plan
(CEMP), time for obtaining permits, and if new materials sources are proposed, time for
securing environmental permits, etc., as a minimum. The format and content of the
construction schedule is in Section 4, Bidding Forms.
1.1.4

Equipment

The Bidder must demonstrate, using Forms EQU in Section 4, Bidding Forms, that it has
access to the key plant and equipment necessary for this Project.
1.1.5

Personnel

The Bidder shall provide details of the proposed personnel and their experience records
using Forms PER-1 and PER-2 included in Section 4, Bidding Forms.
1.2

Completion Time
Alternative Completion Times for each Section, if permitted under ITB 13.2, will be
evaluated as follows:
The bid price will be adjusted by the addition of delay damages applicable to the respective
Section for bid comparison purposes only (for early completion, the delay damages will be
deducted).
For Section 1, the maximum adjustment permissible is plus 50 calendar days and minus
25 calendar days.
For Section 2, the maximum adjustment permissible is plus 75 calendar days and minus
25 calendar days.
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For the whole of the Works and Section 3, the maximum adjustment permissible is plus 90
calendar days and minus 120 calendar days.
1.3

Technical Alternatives
Alternative armour units will be acceptable subject to strict compliance with the Employer’s
requirements, Section 6, Cl 0270.3.

1.4

Specialist Subcontractors
Only the specific experience of Specialist Subcontractors for key activities specified in
criterion 2.4.2 Construction Experience in Key Activities will be considered. The experience
of Specialist Subcontractors in contracts of similar size and nature, and their financial
resources shall not be added to those of the Bidder for purposes of qualification of the
Bidder.

1.5

Quantifiable Nonconformities and Omissions
Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities
including omissions, is determined as follows:
“Pursuant to ITB 30.3, the cost of all quantifiable nonmaterial nonconformities shall be
evaluated, including omissions in Daywork where competitively priced but excluding omission
of prices in the Bill of Quantities. The Employer will make its own assessment of the cost of
any nonmaterial nonconformities and omissions for the purpose of ensuring fair comparison
of Bids.”

1.6

Domestic Preference
Domestic preference shall not apply.

1.7

Other Criteria
None

1.8

Multiple Contracts
Not applicable
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Criteria

Compliance Requirements
Single
Entity

Requirement

2.1.1

Documents

Joint Venture
All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet
requirement

Not
applicable

Submission
Requirements

Nationality

Nationality in accordance with
ITB 4.2.

Must meet
requirement

Forms
ELI - 1; ELI - 2
with attachments

2.1.2

Conflict of Interest

No conflicts of interest in
accordance with ITB 4.3.

2.1.3

Must meet
requirement

Not
applicable

Letter of Bid

Must meet
requirement

Must meet
requirement

Must meet
requirement

Not
applicable

Letter of Bid

Must meet
requirement

Must meet
requirement

Not
applicable

Forms
ELI - 1; ELI - 2

Government-Owned Entity

Bidder required to meet
conditions of ITB 4.5.

2.1.5

Must meet
requirement

ADB Eligibility

Not having been declared
ineligible by ADB, as described
in ITB 4.4.
2.1.4

Must meet
requirement

Must meet
requirement

with attachments

United Nations Eligibility

Not having been excluded by an
act of compliance with a United
Nations Security Council
resolution in accordance with
ITB 4.8.

Must meet
requirement
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Port Civil Works

3-6

Section 3: Evaluation and Qualification Criteria

2.2

Historical Contract Nonperformance

2.2.1

History of Nonperforming Contracts

Criteria
Requirement
Nonperformance of a contracta
did not occur as a result of
contractor default since 1
January 2015

Compliance Requirements

Documents

Joint Venture

Single
Entity
Must meet
requirement

All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet
requirement b

N/A

Submission
Requirements
Form CON-1

a

Nonperformance, as decided by the Employer, shall include all contracts where (i) nonperformance was not challenged by
the contractor, including through referral to the dispute resolution mechanism under the respective contract; and (ii)
contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts
where the Employer’s decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all
information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the
dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have
been exhausted.

b

This requirement also applies to contracts executed by the Bidder as Joint Venture member.

2.2.2

Suspension Based on Execution of Bid-Securing Declaration

Criteria
Requirement
Not under suspension based on
execution of a Bid-Securing
Declaration pursuant to ITB 4.6.

2.2.3

Compliance Requirements
Single
Entity
Must meet
requirement

Documents

Joint Venture
All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet
requirement

Not
applicable

Submission
Requirements
Letter of Bid

Pending Litigation and Arbitration
Pending litigation and arbitration criterion shall not apply.
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2.3

Financial Situation

2.3.1

Historical Financial Performance
Criteria

Compliance Requirements

Submission of audited financial
statements or, if not required by
the law of the Bidder’s country,
other financial statements
acceptable to the Employer, for
the last three years to
demonstrate the current
soundness of the Bidder’s
financial position. As a
minimum, the Bidder’s net worth
for the last year calculated as
the difference between total
assets and total liabilities should
be positive.

2.3.2

Joint Venture

Single
Entity

Requirement

Documents

Must meet
requirement

All Partners
Combined

Each
Partner

One
Partner

Not
applicable

Must meet
requirement

Not
applicable

Submission
Requirements
Form FIN - 1 with
attachments

Average Annual Construction Turnover

Criteria

Compliance Requirements
Single
Entity

Requirement
Minimum average annual
construction turnover of US$46
million calculated as total
certified payments received for
contracts in progress or
completed, within the last three
years.

Must meet
requirement
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Documents

Joint Venture
All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet

Must meet

25%

40%

of the
requirement

of the
requirement

Submission
Requirements
Form FIN - 2
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2.3.3

Financial Resources
Criteria
Requirement

For Single Entities

Compliance Requirements
Single
Entity

Documents

Joint Venture

Submission
Requirements

All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Not
applicable

Not
applicable

Not
applicable

Form FIN – 3 and

Not
applicable

Not
applicable

Not
applicable

Must meet
requirement

Form FIN – 3 and

Not
applicable

Not
applicable

Must meet
requirement

Not
applicable

Form FIN – 3 and
Form FIN – 4

Not
applicable

Must meet
requirement

Not
applicable

Not
applicable

Form FIN – 3 and
Form FIN – 4

Form FIN – 4

The Bidder must demonstrate that its
financial resources defined in FIN - 3,
less its financial obligations for its
current contract commitments defined
in FIN - 4, meet or exceed the total
requirement for the Subject Contract
of US$5.75 million.
For Joint Ventures

Form FIN – 4

(1) One partner must demonstrate
that its financial resources
defined in FIN - 3, less its
financial obligations for its own
current contract commitments
defined in FIN - 4, meet or
exceed its required share of
US$2.875 million from the total
requirement for the Subject
Contract.
AND
(2) Each partner must demonstrate
that its financial resources
defined in FIN - 3, less its
financial obligations for its own
current contract commitments
defined in FIN - 4, meet or
exceed its required share of
US$1.725 million from the total
requirement for the Subject
Contract.
AND
(3) The Joint Venture must
demonstrate that the combined
financial resources of all partners
defined in FIN - 3, less all the
partners’ total financial obligations
for the current contract
commitments defined in FIN - 4,
meet or exceed the total
requirement for the Subject
Contract of US$5.75 million.
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2.4

Construction Experience

2.4.1

Contracts of Similar Size and Nature
Criteria
Requirement

Compliance Requirements
Joint Venture

Single
Entity

Must meet
Participation as a contractor,
requirement
Joint Venture partner, or
Subcontractor, in at least two
contracts that have been
successfully or substantially
completed within the last ten
years and that are similar to
the proposed works, where
the value of the Bidder’s
participation under each
contract exceeds US$37
million. The similarity of the
Bidder’s participation shall be
based on:
1. Contracts in locations remote
from the contractor’s
operational base(s) such that
logistics management and
programming is a significant
factor in the project.
2. Contracts including
substantial marine, port or
coastal engineering content
and marine operations
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Documents

All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement as
follows:

Not
applicable

Not
applicable

(i)

(ii)

Submission
Requirements
Form EXP - 1

Either one
partner must
meet
requirement;
or
Any two
partners must
each
demonstrate
one (1)
successfully
or
substantially
completed
contract of
similar size,
and nature
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2.4.2

Construction Experience in Key Activities
May be complied with by the Bidder or by Specialist Subcontractor. If Specialist
Subcontractors are proposed by the Bidder for key activities, each Specialist Subcontract
must have experience in related key activity as a single entity.
If the key activity is to be undertaken by a Specialist Subcontractor, the Employer shall
require evidence of the subcontracting agreement from the Bidder.

Criteria

Requirement
For the above or other
contracts executed during the
period stipulated in 2.4.1, a
minimum construction
experience is required in the
following key activities:

Compliance Requirements
Single Entity or Its
Specialist
Subcontractors

Joint Venture or
Its Specialist
Subcontractors

Must meet requirement

Must meet
requirement

Documents
Submission
Requirements
Form EXP – 2

1. Manufacture and transport
of precast reinforced
concrete elements,
minimum size of each unit 8
cu.m.
2. Construction, on a single
contract, of a minimum of
10,000 cu.m. of primary
armor in water depths in
excess of 5m. The
infrastructure shall be a
marine breakwater or
alternatively other slope
protection works and shall
be located in a coastal
environment exposed to
ocean swells and wave
action.
3. Construction, on a single
contract, of a minimum of
2,000 sqm of the pavement
type selected by the bidder
from the options provided in
the Employer’s
Requirements, with the
pavement located within an
operating transshipment
terminal, industrial facility or
similar.
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Letter of Bid
-NoteThe Bidder must accomplish the Letter of Bid on its letterhead clearly showing the Bidder’s complete name and
address.

Date: ............................................
ICB No.: ESSSAP-W-01
Invitation for Bid No.: ESSSAP-W-01
To: Samoa Ports Authority

We, the undersigned, declare that:
(i)

(ii)

We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.
We offer to execute in conformity with the Bidding Documents the following Works: [insert
narrative]

(iii)

The total price of our Bid, excluding any discounts offered in item (d) below is:
[amount of foreign currency in words], [amount in figures],
in figures]

and [amount of local currency in words], [amount

The total bid price from the Summary of Bill of Quantities should be entered by the Bidder inside this box.
Absence of the total bid price in the Letter of Bid may result in the rejection of the bid.

(iv)

The discounts offered and the methodology for their application are: [insert discounts and
methodology for their application if any]

(v)

Our bid shall be valid for a period of [insert bid validity period as specified in ITB 18.1 of the BDS]
days from the date fixed for the bid submission deadline in accordance with the Bidding
Documents, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

(vi)

If our bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Documents.

(vii)

Our firm, including any Subcontractors or Suppliers for any part of the Contract, have
nationalities from eligible countries in accordance with ITB 4.2.

(viii) We, including any Subcontractors or Suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB 4.3.
(ix)

We are not participating, as a Bidder, either individually or as partner in a Joint Venture, in
more than one Bid in this bidding process in accordance with ITB 4.3(e), other than alternative
offers submitted in accordance with ITB 13.

(x)

Our firm, Joint Venture partners, associates, parent company, its affiliates or subsidiaries,
including any Subcontractors or Suppliers for any part of the contract, are not subject to, or
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not controlled by any entity or individual that is subject to a temporary suspension or a
debarment imposed by the Asian Development Bank or a debarment imposed by the Asian
Development Bank in accordance with the Agreement for Mutual Enforcement of Debarment
Decisions between the Asian Development Bank and other development banks.1
(xi)

Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries,
including any Subcontractors or Suppliers for any part of the Contract, are not, or have never
been, temporarily suspended, debarred, declared ineligible, or blacklisted by the Employer’s
country, any international organization, and other donor agency.
If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state details
(as applicable to each Joint Venture partner, associate, parent company, affiliate,
subsidiaries, Subcontractors, and/or Suppliers):
(i) Name of Institution: __________________
(ii) Period of debarment, ineligibility, or blacklisting [start and end date]: ____________
(iii) Reason for the debarment, ineligibility, or blacklisting: _______________________

(xii)

Our firm’s, Joint Venture partners, associates, parent company’s affiliates or subsidiaries,
including any Subcontractors or Suppliers key officers and directors have not been [charged
or convicted] of any criminal offense (including felonies and misdemeanors) or
infractions/violations of ordinance which carry the penalty of imprisonment.
If so charged or convicted, please state details:
(i) Nature of the offense/violation: __________________
(ii) Court and/or area of jurisdiction: __________________
(iii) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]: _________________
(iv) Other relevant details [please specify]:

(xiii) We understand that it is our obligation to notify ADB should our firm, Joint Venture partners,
associates, parent company, affiliates or subsidiaries, including any Subcontractors or
Suppliers, be temporarily suspended, debarred or become ineligible to work with ADB or any
other MDBs, the Employer’s country, international organizations, and other donor agencies,
or any of our key officers and directors be charged or convicted of any criminal offense or
infractions/violations of ordinance which carry the penalty of imprisonment.
(xiv) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries,
including any Subcontractors or Suppliers, are not from a country which is prohibited to export
goods to or receive any payments from the Employer’s country by an act of compliance with
a decision of the United Nations Security Council taken under Chapter VII of the Charter of
the United Nations.
(xv)

[We are not a government-owned enterprise] / [We are a government-owned enterprise but
meet the requirements of ITB 4.5]2

(xvi) We have not been suspended nor declared ineligible by the Employer based on execution of
a Bid-Securing Declaration in accordance with ITB 4.6.

1

2

These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), InterAmerican Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international
financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the
international financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such
international financial institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to
check www.adb.org/integrity for updates.
Use one of the two options as appropriate.
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(xvii) We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract:3
Name of Recipient

Address

Reason

Amount

.........................................

.......................................

................................

...................

.........................................

.......................................

................................

.................. .

(xviii) We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed.
(xix) We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive.
(xx)

We agree to permit ADB or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed by
ADB.

(xxi) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 6 (Employer’s Requirements) and our technical
proposal, or as otherwise agreed with the Employer.
(xxii) We understand that any misrepresentation that knowingly or recklessly misleads, or attempts
to mislead may lead to the automatic rejection of the Bid or cancellation of the contract, if
awarded; and may result in remedial actions, in accordance with ADB’s Anticorruption Policy
(1998, as amended to date) and Integrity Principles and Guidelines (2015, as amended from
time to time).

Name .................................................................................................................................................
In the capacity of ...............................................................................................................................
Signed ...............................................................................................................................................
............................................................................................................................................................
Duly authorized to sign the Bid for and on behalf of .........................................................................
Date ...................................................................................................................................................

...............................................................................................................................................

3

If none has been paid or is to be paid, indicate “None”.
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Schedules
Schedule of Payment Currencies
For the whole of the Works.
Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will
have substantially different foreign and local currency requirements. In such a case, the Employer
should prepare separate tables for each Section of the Works.

Name of Payment
Currency

A

B

Amount of
Currency

Rate of
Exchange
to Local
Currency

C

D

Local Currency
Equivalent
C=AxB

Percentage of
Net Bid Price (NBP)
100xC
NBP

Local Currency

1.00
Foreign Currency #1

Foreign Currency #2

Foreign Currency #3

Net Bid Price
(VAGST exclusive)
Provisional Sums
Expressed in Local
Currency
(VAGST exclusive)

100.00

1.00

BID PRICE

- Note The rates of exchange shall be the selling rates 28 days prior to the deadline for submission of bids published by the
source specified in BDS 15.
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Tables of Adjustment Data
Not applicable
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Bid Security
Bank Guarantee
[Bank’s name, and address of issuing branch or office]4

Beneficiary: Samoa Ports Authority, Beach Road, Mata’utu, Apia, Samoa
Date: ...............................................................................................................................................................................................................
Bid Security No.: ..................................................................................................................................................................................

We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to
you its bid dated [please specify] (hereinafter called "the Bid") for the execution of Enhancing Safety,
Security, and Sustainability of Apia Port Project under Invitation for Bids No. SPA1019W001 (“the
IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.
At the request of the Bidder, we [name of bank] hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of
your first demand in writing accompanied by a written statement stating that the Bidder is in breach
of its obligation(s) under the bid conditions, because the Bidder
(a)

has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of
Bid; or

(b)

does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c)

having been notified of the acceptance of its Bid by the Employer during the period of bid
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish
the performance security, in accordance with the ITB, or (iii) fails or refuses to furnish a
domestic preference security, if required.

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of
the Contract Agreement signed by the Bidder and the Performance Security issued to you upon the
instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our
receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or (ii) 28
days after the expiration of the Bidder’s bid.
Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458.5

[Authorized signature(s) and bank’s seal (where appropriate)]

4
5

All italicized text is for use in preparing this form and shall be deleted from the final document.
Or 758 as applicable.
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Bid-Securing Declaration
Not Applicable
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AFFILIATE COMPANY GUARANTEE
Name of Contract/Contract No.: Port Development Project, SPA1019W001
Name and Address of Employer: Samoa Ports Authority, Beach Road, Mata’utu, Apia, Samoa
___________________________________________________________________________________
_
[together with successors and assigns].
We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer
for the above-referenced Contract in response to your invitation, and that the conditions of your invitation
require its offer to be supported by an affiliate company guarantee.
In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated company]
irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the duration
of the Contract, we will make available to the Contractor our financial, technical capacity, expertise and
resources required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully
committed, along with the Contractor, to ensuring a satisfactory performance of the Contract.
If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will
indemnify the Employer against and from all damages, losses and expenses (including legal fees and
expenses) which arise from any such failure for which the Contractor is liable to the Employer under the
Contract.
This guarantee shall come into full force and effect when the Contract comes into full force and effect. If
the Contract does not come into full force and effect within a year of the date of this guarantee, or if you
demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be
void and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s
obligations and liabilities under the Contract have been discharged, when this guarantee shall expire and
shall be returned to us, and our liability hereunder shall be discharged absolutely.
This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer
and the Contractor from time to time. We hereby authorize them to agree on any such amendment or
variation, the due performance of which and compliance with which by the Contractor are likewise
guaranteed hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any
allowance of time or other indulgence whatsoever by the Employer to the Contractor, or by any variation
or suspension of the works to be executed under the Contract, or by any amendments to the Contract or
to the constitution of the Contractor or the Employer, or by any other matters, whether with or without our
knowledge or consent.
This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided
in the Contract]. We confirm that the benefit of this guarantee may be assigned subject only to the provisions
for assignment of the Contract.
Signed by:…………………………………………… Signed by: ……………………………………………
[signature]
[signature]
……………………………………………
……………………………………………
[name]
[name]
……………………………………………
……………………………………………
[position in parent/subsidiary company]
[position in parent/subsidiary company]
Date:……………………………………………
-- Note -If permitted in accordance with ITB 38.2 of the BDS, the Bidder shall fill out the Affiliate Company Guarantee Form for
each subsidiary, parent entity, affiliate, subcontractor, etc. that the Bidder submits for consideration of the Employer in
determining its qualifications.
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Bill of Quantities
General and specific Preambles are provided under the Preamble section of the Bill of Quantities.
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Preamble
Item No. Description
A

GP1

GP2

GP3
GP4

GP5

GP6

GP7

GP8

GP9

GENERAL PREAMBLES
The Bill of Quantities shall be read in conjunction with the remainder of the Contract. General
directions and descriptions of work and materials given in the Specification have not necessarily
been repeated in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities.
All prices/rates shall be stated inclusive of taxes and exclusive of VAGST (Value added goods and
services tax )
The method of measurement of completed work for payment shall be made of the net actual
quantity of each item of the Permanent Works, and the method of measurement shall be in
accordance with this Preamble, as specifically described in the item description in the Bill of
Quantities and in accordance with the specified works requirements as provided in the Contract.
The following abbreviation for units have been used in this Bill of Quantities:
mm = millimetre
m = linear metre
m2 = square metre
m3 = cubic metre
No = number
kg = kilogram
t = tonne
LS = Lump Sum
PS = Provisional Sum
hrs = hours
Mths = months
Unless otherwise stated in the Bill of Quantities, items shall be measured and valued when
completed in accordance with the Employer's requirements and to the satisfaction of the Engineer.
The Engineer may, at his/her sole discretion, assess the value of completed components by
reference to the value of the whole component as entered in the Bill of Quantities for interim
payment purposes provided that the progress of the Works is generally in accordance with the
approved programme
All items are measured net, as fixed in final position, in accordance with the Drawings and no
allowance has been made for waste, overbreak, rolling margins, tolerances and the like. Rates
and prices quoted shall include full allowances for all such items
The quantities given in the Bill of Quantities are estimated and are not to be taken as the actual
and correct quantities in accordance with Clause 14.1 of the Conditions of Contract. These
quantities are given only to provide a common basis for bidding. The basis of payment will be the
actual quantities of work carried out, as measured in accordance with the Contract and valued at
the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such
rates and prices as the Engineer may fix within the terms of the Contract.
Dimensions stated in descriptions are generally those shown on the Drawings but in some cases
they are scaled from the Drawings or have been measured on site and may not be exact.
Dimensions given in descriptions are approximate only and must be checked on site or sizes
confirmed with the Engineer if they are not clearly stated on the Drawings or in the Specification
prior to fabrication or construction
The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is otherwise
provided under the Contract, include for all equipment, labour, supervision (foreman and below),
materials, erection, maintenance, insurance, profit, taxes (other than VAGST and import taxes
exempted in accordance with the Conditions of Contract Clause 14.1), and duties (other than
exemptions in accordance with the Conditions of Contract Clause 14.1), together with all general
risks, liabilities, and obligations set out or implied in the Contract
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Item No. Description

GP10

GP11

GP12
GP13
GP14

GP15

GP16

GP17

GP18

GP19

GP20

GP21

GP22

Rates shall include for all establishment, access, site measurement, setting out, shop fabrication,
fabrication in sections and jointing, transport to site, storage on site, erection in final position, fixing
in position including all fixings and supports, seismic restraints, specified surface finish or coating
to all components including touching up on completion, separating membranes between dissimilar
metals, protection of the works, final cleaning on completion, attendance, and for each and every
appliance or expense requisite for the execution of the works and for maintaining the whole of the
Works as required
Rates shall include for all fuel, oil and other consumables necessary for operation of the
Contractor's equipment and for all repairs as may be required to keep equipment in good working
order. Daywork equipment rates shall also include for fuel, operators and all other operational
costs.
The forming of fair edges, ends, angles, mitres and junctions between straight and raking or
curved work shall, unless measured separately or stated otherwise, be held to be included within
the work in which they occur.
Rates shall include for co-operating with Samoa Ports Authority, harbour control, environmental
monitoring and port operations. (including landside operations and linesmen)
Rates shall include for any customs costs or fees levied in relation to import or export
requirements for Contractor’s Equipment except for the exemptions specified in the Conditions of
Contract Clause 14.1.
A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor has failed to enter a
rate or price shall be deemed to be covered by other associated rates and prices entered in the
Bill of Quantities.
The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the Bill of Quantities, and where no items are provided, the cost shall be deemed to be
distributed among the rates and prices entered for the related items of Work, unless in the opinion
of the Engineer, the Work is substantially different and distinct. In such cases, existing rates may
be used to derive, or partly derive new rates in accordance with the Conditions of Contract.
The units and rates entered into the Bill of Quantities should be type written or if written by hand,
must be in print form. Bill of Quantities not presented accordingly may be considered non
responsive
"Provisional" items in the Bill of Quantities are so marked, indicating that substantial changes in
the quantities may be required as a result of conditions which cannot be reasonably ascertained in
advance or such items may be deleted from the Scope of Work
Provisional items are items at the Employer's option and are fixed rates or lump sum prices
inclusive of overheads and profit unless otherwise indicated. The inclusion in the Bill of Quantities
of a Provisional Item does not confer to the Contractor the right to perform the work to which the
item relates. Such items shall be carried out only on the instructions of the Engineer and paid for
at the rates or lump sums in the Bill of Quantities, in whole or in part
The rates shall be deemed to include all overhead charges and profit.
Work shall not be executed on a Daywork basis except by written order of the Engineer.
Tenderers shall enter basic rates for Daywork items in the schedule, which rates shall apply to any
quantity of Daywork ordered by the Engineer. Quantities have been indicated against each item of
Daywork , and the extended total for Daywork shall be carried forward as a Provisional Sum to the
Summary Total Bid Amount. Unless otherwise adjusted, payments for daywork shall be subject to
price adjustment in accordance with the Conditions of Contract.
Valuation on a Daywork basis will only be allowed where no other method of measurement of
variation is practical and only then, where Daywork sheets recording labour, materials and
equipment utilised, bearing the Engineer's signature, are produced by the Contractor in support of
a claim.
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GP23

GP24

GP25

GP26

GP27
GP28
GP29
GP30

Daywork Labour: In calculating payments due to the Contractor for the execution of Daywork, the
hours for labour will be reckoned from the time of arrival of the labour at the job site to execute the
particular item of Daywork to the time of return to the original place of departure, but excluding
meal breaks and rest periods. Only the time of classes of labour directly doing the work ordered by
the Engineer and for which they are competent to perform will be measured. The time of gangers
(charge hands) actually doing the work with the gangs will also be measured but not the time of
foremen or other supervisory personnel.
Daywork Labour: The Contractor shall be entitled to payment in respect of the total time that
labour is employed on Daywork, calculated at the basic rates entered by the Contractor in the
schedule of Daywork rates. The rates for labour shall be deemed to cover all costs to the
Contractor including (but not limited to) the amount of wages paid to such labour, transportation
time, overtime, subsistence allowances, and any sums paid to or on behalf of such labour for
social benefits in accordance with Samoa law, as well as Contractor's profit; overheads;
superintendence, liabilities and insurance and allowance to labour; timekeeping and clerical and
office work; the use of consumable stores, water, lighting, and power; the use and repair of
stagings, scaffolding, workshops, and stores, portable tools; manual equipment and tools;
supervision by the Contractor's staff, foremen, and other supervisory personnel; and charges
incidental to the foregoing. The rates shall be stated in the local currency.
Daywork Equipment: The Contractor shall be entitled to payments in respect of Contractor's
equipment already on site and employed on Daywork at the basic rental rates entered by the
Contractor in the schedule of Daywork rates for Contractor's equipment. The said rates shall be
deemed to include due and complete allowance for depreciation, interest, indemnity and
insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all
overhead profit and administrative costs related to the use of such equipment. The cost of drivers,
operators, and assistants will be paid for separately as described under the section for Daywork
Labour.
Daywork Equipment: In calculating the payment due for the Contractor's equipment employed on
Daywork, only the actual number of working hours will be eligible for payment, except that where
applicable and agreed with the Engineer, the travelling time from the part of the site where the
construction equipment was located when ordered by the Engineer to be employed on Daywork
and the time for return journey thereto shall be included for payment.
The Engineer must be notified of any discrepancies between this Schedule, the Drawings, and the
Specification prior to any work being undertaken on the items in question.
This Schedule is an instrument for tendering and valuation purposes only, and should not be used
as an ordering list for materials, or to define any method of construction.
Preambles items are a general list of the items to be included to assist in pricing and not an
exhaustive list of items required to comply with the Specification and Drawings.
Rates shall include for all access as required including all costs associated with tidal movements
which may affect access.
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GP35

Site and Programme Requirements
The work is all to be undertaken in the operating terminal in a manner that minimises disruption to
operations
The Port will need to remain open for use throughout construction. The Contract Works will be
completed in accordance with an accepted programme, in order to allow the continuation of
normal operations during the construction period. The prices for all items in this BOQ shall include
for all necessary staging, sequencing and programming requirements
Access to the Site shall be in accordance with the Site Access Plan and Specification.
The Contractor is to allow in the rates for all costs associated with complying with the accepted
programme and site restrictions including all staging, sequencing and out-of hours work as may be
necessary to complete the Works.
Allow for the protection of all existing site features, buildings, structures, services, landscaped and
paved areas, fences etc., for the duration of the Contract Works. Allow to make good any damage.

B

SPECIFIC PREAMBLES

SP1

Demolition

SP2

Rates for demolition work shall include for protecting all adjacent surfaces, and for making good
all damage thereto. Rates shall include for special provisions regarding handling and disposal of
asbestos containing materials and contaminated soil.

SP3

All demolished materials shall be treated or disposed as specified on the Drawings and
Specification.

SP4

Excavation

SP5

All excavation and filling quantities are based on solid (compacted) measure and rates must
therefore allow for bulking or compaction as required.

SP6

Rates for excavation are to allow for all over break encountered, all extra boxing space that may
be considered necessary and for all necessary shoring, planking and strutting, pumping, baling
and the like.

SP7

Rates for excavation shall include for excavating in all material encountered, trimming sides and
forming batters, filling, levelling off and consolidating bottoms.

SP8

All surplus excavated material shall become the Contractor's property upon leaving the site.

SP9

Reinforced Concrete

SP10

Rates for reinforced concrete shall include for screeding, curing, forming stopwork and
reinforcement including all wire ties, spacer bars chairs and saddles.

SP11

Rates shall include for all equipment, tremie tubes and the like required to place concrete.

SP12

Rates for power floating shall include for hand finishing in inaccessible areas.

SP13

Rates for formwork shall include for forming all fillets and chamfers as specified.

GP31

GP32
GP33
GP34
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SP14

Rates shall include for all scabbling of concrete surfaces as specified where not specifically
measured.

SP15

All formed and unformed surface finishes to be as specified

SP16

Precast Concrete

SP17

Rates shall include for all formwork, moulds and casings, including corner fillets.

SP18

Rates shall include for all lifting lugs etc. and special lifting reinforcing required but not detailed.

SP19

Rates shall include for the provision and removal of any temporary props and bracing.

SP20

Following the removal of any props, bracing, lifting lugs, etc., the Contractor shall reinstate those
areas to match adjacent finishes, and rates shall include for such work.

SP21

All exposed surfaces of units shall have fair faced finish as per Drawings and Specification.

SP22

Dimensions shall be verified on site by the Contractor, prior to the manufacture of the units.

SP23

Structural Steelwork

SP24

All items measured herein have been measured finished overall size as fixed in place, and no
allowance has been made for rolling margins as required by the mills.

SP25

Rates shall include for all shop fabrication, transport to the site and erection in the final position.
Rates shall include for all shop welding, drilling, splay cutting, notching and the like.

SP26

Rates shall include for all necessary erection bolts and cleats, packing plates, shims, templates,
temporary braces and the like that are required.

SP27

Rates for bolts shall include for nuts and washers.

SP28

Irregular shaped plates have been measured from the smallest rectangular size from which the
shape can be cut.

SP29

All lengths given are approximate and must be checked by the Contractor prior to fabrication.

SP30

Rates shall include for all shop drawings and the like necessary to complete this section of the
Works.

SP31

Drainage

SP32

Tenderers are required to visit the site to ascertain the nature of the ground / pavement surface to
be trenched/excavated, and full allowance for site conditions must be included in the Tender.

SP33

Rates shall include for notices, obtaining of all permits, and paying of all fees required by the
Statutory Authority.
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Preamble
Item No. Description
SP34

Rates for pipes in trenches shall include for excavation (in all materials encountered and include
for all overbreak and for any planking and strutting, shoring, dewatering and the like), supplying all
materials, jointing, bends, testing, bedding, backfilling with excavated material or hardfill as
specified, disposal of surplus material off-site.

SP35

The pipeline lengths are estimated based on horizontal distances between centrelines of
manholes or cesspits and should not be taken as the actual and correct lengths. Payments will be
made for actual pipe lengths and depths installed at fixed tendered rates.

SP36

Rates for manholes, cesspits, chambers and the like shall include for step irons, benching,
forming connections, connections to inlet/outlet pipe, backfilling as specified, heavy duty cover,
frame and lid/grating.

SP37

Where unsuitable material is encountered in trench invert, the material shall be excavated to depth
as agreed with the Engineer and replaced with clean sand or GAP65 placed in minimum 150mm
layers as specified on Drawings and Specifications

SP38

Trench depths are measured from the existing surface level (existing ground or pavement).
Tenderer shall allow for any adjustments or additional trenching and backfilling in the tendered
rate.

SP39

Manhole depths have been stated from finished level to manhole invert level. Tenderers shall
allow for additional excavation to base of manhole and associated bedding.

SP40

Rate for surface drain shall include but not be limited to excavation and disposal of surplus
material, preparation of bedding, supply and laying of surface drains, backfilling as specified.

SP41

Removal works of existing drainage works and services to be inclusive all necessary excavation,
support, imported backfill, capping off, testing, reinstatement, disposal of surplus material off site.

SP42

Pavement Works

SP43

Rates for stabilisation shall include for the supply to site of imported materials, spreading,
pulverising, watering, final compaction and trimming.

SP44

All sub basecourse and basecourse quantities shall be measured as the net volume or area in
place, as stated in the Bill of Quantities.

SP45

Rates for sub-basecourse and basecourse shall include for all costs associated with the supply
and carting of imported materials as specified, spreading, watering, compacting and finishing to
the specified levels.

SP46

Rates for pavement surfacing shall include for all costs associated with the supply of materials to
site, spreading and compacting as specified.

SP47

Rates for pavement surfacing shall include for making good up to kerbs, channels, manholes and
the like.

SP48

Rates for sealing and asphalt construction shall include for all costs involved in supply,
transporting and storage on site of materials complying with the specified requirements.
Asphalt shall be measured on a square metre basis subject to meeting all tolerances stated on the
Drawings and Specification.

SP49
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Preamble
Item No. Description

SP50

Rates for expansion joints shall include for all labour, equipment and materials required to form
the expansion joint as specified.

SP51

Rates for paving shall include for all substrate preparation, jointing and pointing, grouting, straight
and raking cutting, cutting and fitting around all openings and obstructions, and for cleaning down
on completion, all as specified.

SP52

Electrical Works

SP53

The proposed lighting and electrical plan shown on the Civil Works Drawings (ref CE-801 and CE802) shall be read in conjunction with the Electrical Services Drawings (ref. BE-001 to BE-014)
and Specifications. Any ambiguity or discrepancy should be clarified with the Engineer before
proceeding with the Works.

SP54

Rates for services trench shall include for excavating in all materials encountered, all overbreak,
planking and strutting, levelling off and consolidating bottoms, bedding, surround and backfilling as
specified, disposal of surplus material off site, keeping trenches free from water, route markers
and protective slab where necessary.

SP55

Rates for ducts shall include supply and laying of ducts, connections, joints, and all cable cover,
overlaps, bend radius for ducts, joints, horizontal and vertical separation as well as working around
all services crossings in accordance with Drawings and Specifications

SP56

Rate for cables shall include supplying all materials, storing, fixing joints, drawing wires, laying
cable tiles and marker tapes terminations as detailed on Drawings and Specifications

SP57

Rates or prices for the removal of existing lighting poles and other electrical structures affected by
the proposed construction works shall include for obtaining all necessary approvals and liaison
with the relevant authorities.

SP58

Rates or prices for reinstatement works shall include backfilling of voids with backfill materials
approved by the Engineer.

SP59

Rates for distribution boards and light columns shall include the required base and/or foundation
as detailed on the Drawings and confirmed by the Engineer based on site conditions.
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Summary
Bill No. Description

Total (WST)

1.0

Preliminaries and General

519,000.00

2.0

Demolition

-

3.0

Breakwater Reconstruction

-

4.0

-

4.1
4.2

New Pavement
Price only one option for Class 1 and 2 (either 4.1, 4.2 or 4.3)
Class 1 and 2 - Option 1 - Concrete Pavers
Class 1 and 2 - Option 2 - Fiber Reinforced Concrete

4.3
4.4

Price only one option for Class 3 (either 4.4 or 4.5)
Class 3 - Option 1
Class 3 - Option 2

-

4.5
4.6
4.7

Price all items under 4.6, 4.7 and 4.8
Gravel (Inspection Area and Old Customs Building Footprint)
Contaminated Material, Undercut and backfill
Cement Stabilised Subbase and Base Course (Provisional Items)

-

Localised Pavement and Surface Repairs

-

Paver Pavement Localised Repairs (P2, P4, P5, P6, P7, P11 and P14)
Price only one option (either 5.1.1 or 5.1.2)
Option 1 (Paver)
Option 2 (180mm thick SFRC)

-

Demolished Reefer Pits Pavement (P12)
Price only one option (either 5.2.1, 5.2.2 or 5.2.3)
Option 1 (Paver)
Option 2 (350mm thick SFRC Slab)

-

Asphalt Pavement Localised Repairs (P3)
Price only one option (either 5.3.1 or 5.3.2)
Option 1 (Asphalt)
Option 2 (180mm thick SFRC)

-

Asphalt Pavement interface with Paver Pavement (P1)
Price only one option (either 5.4.1 or 5.4.2)
Option 1 (Asphalt to Asphalt, Paver to Paver)
Option 2 (all 180mm thick SFRC)

-

Price all items under 5.5, 5.6 and 5.7
Edge beam and fuel line cover lids (P8)
Fuel line cover lids (P9)
Edge Beams (P10, P13 and P15)

-

6.0

Electrical / Lighting

-

7.0

Stormwater Drainage

-

5.0
5.1
5.1.1
5.1.2
5.2
5.2.1
5.2.2
5.3
5.3.1
5.3.2
5.4
5.4.1
5.4.2

5.5
5.6
5.7

-
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Summary
8.0
8.1
8.2
8.3
8.4

Buildings - Design and Construct
Shed 2 - Devanning and Cargo (Provisional)
Equipment Maintenance Workshop
X-Ray Scanner Housing (End of Shed 1)
Inspection Area - Lean To

-

9.0

Replacement of Old Wharf Deck

-

10.0

Navigation

-

11.0

Miscellaneous

600,000.00

12.0

Daywork Schedule

300,000.00
Sub-Total (excluding VAGST)

1,419,000.00

VAGST at 15%

212,850.00

Total (including VAGST)

1,631,850.00
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1.0 Preliminaries and General
Item No. Description
1.0

Unit Quantity Rate (WST)

Sub Total
(WST)

Preliminary and General
Refer Section 6: Employer's Requirements C0100 Preliminary and General and C0101 - Environmental
and Quality Management
As a minimum entry within the preliminary and
general section the following items must have a
value entered against them:
Fixed costs:
Establishment
Disestablishment
Insurances
Bond
Survey and set out
Programme
Health & Safety
Quality Management
As Builts
Temporary Works
The rate for Temporary Works and equipment shall
include unless otherwise stated for removal from site
on completion and make good as necessary

1.01

Allow to prepare and submit to the Engineer a
Project Plan and Contractor's Key Personnel chart
as required by the Contract. Include for updating the
Project Plan on a regular basis as specified.

LS

1.0

-

1.02

Allow for preparing and submitting to the Engineer a
construction programme on a time scale basis for
the construction and completion of the Works.
Include for updating same on a regular basis as
specified. Include for provision of a licensed copy of
the software to the Engineer for use on site.

LS

1.0

-

1.03

Allow for updating same on a regular basis as
specified.

Mths

24.0

-

1.04

Allow for preparing and submitting to the Engineer
an approved Environmental Management Plan and
for all environmental monitoring and testing costs as
specified.

LS

1.0

-

1.05

Allow for all environmental monitoring and testing
costs as specified.

Mths

24.0

-

1.06

Allow for preparing and submitting to the Engineer
for approval a Project Quality Plan as specified.

LS

1.0

-
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1.0 Preliminaries and General
Item No. Description

Unit Quantity Rate (WST)

Sub Total
(WST)

1.07

Allow for all costs associated with the searching of
records as necessary to determine the existence and
location of any utilities on or about the Site,
identifying existing services and their protection
during permanent works, including liason with the
Employer and service authorities.

LS

1.0

-

1.08

Allow for all temporary works (in accordance with
Section 6 Ref. C0100.26) required including all costs
in association with obtaining temporary works'
designs, 'on-site' drawings, specifications,
instructions, manuals and the like.

LS

1.0

-

1.09

Allow for preparing and submitting to the Engineer a
Traffic Management Plan in accordance with Section
6 Ref: C0100.16

LS

1.0

-

1.10

Allow to comply with the Employer's access and
security requirements, site regulations and site
safety requirements, control of traffic entering the
site, protect and maintain all existing road and
terminal signs. Provide all directional/warning signs
as may be required.

Mths

24.0

-

1.11

Allow for providing 1 electronic and 3 hard copies of
as-built drawings as specified.

LS

1.0

-

1.12

Allow to establish and maintain Site Specific Safety
Management Plan (SSSMP) including qualified
supervisors in accordance with Section 6 Ref.
C0100.12

LS

1.0

-

1.13

Allow for compliance with the Industrial and Labour
Ordinance and any other regulations required by the
Authorities

LS

1.0

-

1.14

Provide personnel supervision and project
management of the Contract Works, including an
English speaking Contract Supervisor responsible
for the Contract Works in accordance with the terms
of the Contract.

Mths

24.0

-

1.15

Provide for general contract administration and
correspondence (refer Section 6 Ref. C0100 Preliminary and General) including administration of
subcontracts , site meetings, progress payments,
progress reporting, daily diary records, quality
assurance procedures, quantity remeasures and the
like.

Mths

24.0

-
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1.0 Preliminaries and General
Item No. Description

1.16

Provide, maintain and subsequently remove from
Site a signboard (4.8m x 2.4m made from suitable
durable materials and supported to withstand
cyclonic winds) approved and located as directed by
the Engineer.

Unit Quantity Rate (WST)

LS

Sub Total
(WST)

1.0

-

1.17

Allow to provide, maintain and subsequently remove
from Site temporary connections to power and water
supplies, telephone and internet connections in
Mths
accordance with the requirements of the relevant
authorities and pay all service consumption charges.

24.0

-

1.18

Provide, maintain and subsequently remove
temporary toilet facilities for the use of all work
persons employed on site.

LS

1.0

-

1.19

Provide, maintain and subsequently remove from
Site all sheds and/or offices for the use of foreman,
all subcontractors, workmen, and the like, and for the
storage of materials, fitted out as required and in
accordance with the applicable Regulations and the
Specification.

LS

1.0

-

1.20

Allow for general site mobilisation and
demobilisation.

LS

1.0

-

1.21

Allow for the mobilisation and demobilisation of
equipment.

LS

1.0

-

1.22

Provide, maintain and subsequently remove from
Site and/or make good gates, hoardings, fences, any
other precautionary measures considered necessary
to separate the works areas from operational port
areas to provide security to the work areas and
operational port areas in accordance with the Samoa Mths
Port Authority regulations and the agreed site Traffic
Management Plan, to facilitate the execution of the
Contract Works in a safe manner with minimum
inconvenience and to the satisfaction of the
Employer and the Engineer.

24.0

-

1.23

Allow for the promulgation of the Employers security
requirements (as set out in Section 6.3) to all
employees and staff. Ref:C0100.24

LS

1.0

-

1.24

Allow for the promulgation of the Employers security
requirements (as set out in Section 6.3) to all
employees and staff. Ref:C0100.25

LS

1.0

-
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1.0 Preliminaries and General
Item No. Description

1.25

Allow for taking all precautions in order to minimise
the soiling or damage to public roads including
maintenance as maybe required in accordance with
the Contract, suitably cover and protect various
portions of the work as required to avert damage and
make good any damage which may arise.

Unit Quantity Rate (WST)

LS

Sub Total
(WST)

1.0

-

1.26

Allow for keeping the Site and its surroundings clean
and tidy during the execution of the Contract Works.
Remove all rubbish, etc., at the completion of the
Mths
contract and hand over the Contract Works clean
and tidy and ready for occupation.

24.0

-

1.27

Allow for Bathymetric Surveys as specified

LS

1.0

-

1.28

Allow for pre and post construction survey as
required for measurement purposes.

LS

1.0

-

1.29

Allow for co-operation with and attendance upon all
trades and subcontractors including doing all setting
out, cutting away, building-in and the like that may be
required.

LS

1.0

-

1.30

Allow for all costs in association with trials, testing
and samples and pay all charges in connection
therewith, in accordance with the agreed Quality
Plan and as detailed in the Specifications.

LS

1.0

-

1.31

Allow for all costs associated with the provision of
guarantees for the Contract Works for the specified
period in accordance with the Contract.

LS

1.0

-

1.32

Allow for providing all insurance policies required by
the Contract.

LS

1.0

-

1.33

Allow for providing the Performance Security as
specified

LS

1.0

-

1.34

Allow for the Contractor's costs associated with the
Dispute Board during the Contract Period
(Provisional)

PS /
Mths

24.0

7,000.00

168,000.00

1.35

Allow for the Employer's costs associated with the
Dispute Board during the Contract Period
(Provisional)

PS /
Mths

24.0

7,000.00

168,000.00

1.36

Allow for the Contractor's costs associated with the
Dispute Board during the Defects Notification Period
(Provisional)

PS /
Mths

12.0

7,000.00

84,000.00

1.37

Allow for the Employer's costs associated with the
Dispute Board during the Defects Notification Period
(Provisional)

PS /
Mths

12.0

7,000.00

84,000.00
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1.0 Preliminaries and General
Item No. Description

Unit Quantity Rate (WST)

Sub Total
(WST)

1.38

Allow for the provision and maintenance of the
Engineer's offices, furniture, computer equipment,
internet connection and cell phones (including
operational charges) in accordance with Section 6
Ref: C100.21.1

LS

1.0

1.39

Allow for the provision of Engineer's office
consumables in accordance with the Specification.
(Provisional)

PS

1.0

1.40

Allow to supply, and hand over to the Employer on
completion of the Works three vehicles for the
exclusive use of the Resident Engineer, and his/her
staff, as specified.

LS

1.0

-

1.41

Allow to maintain (including provision of
comprehensive and third party insurance, fuel and
licensing) the three vehicles.

Mths

24.0

-

1.42

Allow for preparation of operating and maintenance
manuals; construction record drawings and
submission to the Engineer in accordance with
Section 6 Ref: C0100.18

LS

1.0

-

1.43

Allow for preparation and submission of Inspection
and Test Plans in accordance with Section 6 Ref:
C0101.3

LS

1.0

-

1.44

Allow for any items not included in the above that the
Contractor deems necessary to complete the works.
Please list below and nominate unit and quantity:

-

15,000.00

15,000.00

1.44.1

__________________________________

1.0

-

1.44.2

__________________________________

1.0

-

1.44.3

__________________________________

1.0

-

1.44.4

__________________________________

1.0

-

1.44.5

__________________________________

1.0

-

1.44.6

__________________________________

1.0

-

1.44.7

__________________________________

1.0

-

1.44.8

__________________________________

1.0

-

Sub-Total - Bill 1.0

519,000.00
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2.0 Demolition
Item No. Description

Unit Quantity Rate (WST)

Sub Total
(WST)

Removal and demolition of existing breakwater is
included on Bill 3. Partial demolition of Shed 1 and
Shed 2 is included in Bill 8. Demolition and removal
of old wharf deck is included in Bill 9.
2.0

Demolition

2.1

Demolition of existing reefer power pits. Operational
reefer plugs and cabling to be removed and
delivered to the Employer's designated storage area
if operational or disposed off site if not operational.
Backfill in accordance with Drawings.

LS

1.0

-

2.2

Remove existing septic tanks adjacent to Customs
Building, dispose offsite and backfill (one functioning
and one abandoned).

No.

2.0

-

2.3

Demolish existing wave wall adjacent to Shed 2.
Concrete to be crushed for reuse as hardfill in
accordance with the Specification.

LS

1.0

-

2.4

Remove and crush existing reinforced concrete fuel
pipeline cover lids (220m (L) x 1.2m (W) x 0.3m (D))
for use as hardfill.

LS

1.0

-

2.5

Demolish existing Disused Customs Building
including foundations and services. Concrete to be
crushed for reuse as hardfill, waste including
asbestos containing materials to be disposed offsite
in an approved landfill and in accordance with
Specification C0100.13.

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

2.6
2.6.1
2.6.2
2.6.3
2.6.4

Fences
Tank Farm - Demolish existing fenceline and
foundations and dispose offsite.
Matson Container Area - Demolish existing fenceline
and dispose offsite.
Disused customs building - Demolish existing
fenceline and dispose offsite.
Breakwater - Demolish existing fenceline and
dispose offsite.

2.7

Sawcut and demolish existing walkway to allow
relocation of 100t bollard.

LS

1.0

-

2.8

Removal of existing trees at the eastern end of the
breakwater and dispose off site.

LS

1.0

-

2.9

Removal of existing light poles, deliver operating
light fittings to the Empoyer's store and dispose of
the remainder site

No.

14.0

-

Sub-Total - Bill 2.0

-
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3.0 Breakwater Reconstruction
Item No. Description

Unit Quantity Rate (WST)

Sub Total
(WST)

Site access and temporary works associated with
breakwater reconstruction are covered in Section 1.
Refer to Section 10.0 for navigation aids.
3.0
3.1
3.1.1

3.1.2

3.1.3
3.1.4
3.1.5
3.1.6
3.1.7

3.1.8

3.2
3.2.1

3.2.2
3.2.3
3.2.4
3.2.5

3.2.6

Breakwater Reconstruction
Demolition - Existing Breakwater
Removal of 8t and 20t Dolosse from breakwater
and transport to crushing plant.
Crushing of Dolosse units to and stockpile for reuse. Reinforcing steel to be disposed off site.
Quantity based on number of units multipled by
net (pre-crushing) volume.
Remove existing crown wall from breakwater and
transport to crushing plant on site (Drawing ref:
CE-401).
Crushing of crown wall and deposit in stockpile.
Dispose reinforcing steel off site.
Remove existing rubble stone from breakwater
crown wall and dispose to waste off site (Drawing
ref: CE-401).
Remove existing bag concrete from breakwater
crown wall and dispose off site.
Remove existing breakwater beacon foundation
and transport to crushing plant (Drawing ref. 413
Note 6)
Crushing of crown breakwater beacon foundation
and stockpile on site for re-use. Dispose
reinforcing steel off site.
Reconstructed Breakwater
Preparation/trimming/reshaping of existing sea
bed/rubble mound to match base of underlayer
for placement of geotextile and rock underlayer
Reprofiling of rock mound between Chainages
0.00 to 40.00 to allow reconstruction of
breakwater.
Supply and placement of quarry run as required
from Chainage 0.00 to 40.00 (Provisional)
Relocation of existing rubble mound core (0.10.2t) from breakwater core to new location
Remove existing armour stone (0.5-1.0t) from
toe of breakwater and relocate to breakwater
core
Excavate, load and transport crushed concrete
from stockpile and place into breakwater core as
per Specification from items 3.1.2, 3.1.4 and
3.1.8.

No

1600.0

-

m3

9000.0

-

LS

1.0

-

m3

800.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

m3

100.0

-

LS

1.0

-

LS

1.0

-

m3

1500.0

-

m3

7900.0

-

m3

1900.0

-

m3

9900.0

-
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3.0 Breakwater Reconstruction
Item No. Description

3.2.7

3.2.8
3.2.9
3.2.10
3.2.11
3.2.12

3.2.13

3.2.14
3.2.15
3.2.16

3.2.17

Supply and placement of new quarry run
including profiling - less crushed concrete from
items 3.2.6 and relocated rock from items 3.2.4
and 3.2.5 (Provisional)
Allow for additional supply and placement of
Quarry Run for settlement (Provisional)
Supply and placement of geotextile, measured
as slope area covered and including allowance
for laps.
Supply and place rock underlayer Dn50 = 1.1m
two layers thick
Supply and place rock crest support Dn50 =
1.75m two layers thick
Supply and place rock toe support Dn50=1.75m
two layers thick
Salvaged rock (1-3t) from leeside of breakwater
to be re-used in transition section to the main
trunk cross section elements (ref. Drawing CE414) (Provisional)
Licensing of Xbloc and provision of formwork
system
Supply, casting and storage of 16m3 Xbloc
concrete armour units
Transport from storage and placement of 16m 3
Xbloc concrete armour units onto reconstructed
breakwater
Supply, casting and placement of concrete
breakwater beacon foundation (3.4m [H] x 3.4m
[W] x 3.4m [D]) including anchor bolts and
baseplate. Refer drawing 6060471-CE-411 for
new location and drawings 6060471-CE-440 for
beacon foundation and bedding details.

Unit Quantity Rate (WST)

Sub Total
(WST)

m3

22500.0

-

m3

11500.0

-

m2

19400.0

-

m3

43000.0

-

m3

1200.0

-

m3

16300.0

-

m3

500.0

-

LS

1.0

-

No.

1000.0

-

No.

1000.0

-

LS

1.0

-

Sub-Total - Bill 3.0

-

BoQ - Enhancing Safety, Security and Sustainability of Apia Port Project
6060471 // 0D // 3.0 Breakwater Reconstruction // Page 17 of 46
07/02/2020

BoQ - Rev 0D

Port Civil Works

4.0 New Pavement
Item No. Description

Unit Quantity Rate (WST)

Sub Total
(WST)

For Class 1 and 2 new pavement areas, Contractor
to price only one option of 4.1, 4.2 or 4.3 (colour
coded for clarity).
For Class 3 pavement areas, Contractor to price only
one option of 4.4 and 4.5.
For gravel areas, item 4.6 shall be priced.
For repaired pavement areas, undercut, excavation
of contaminated fill and provisional items for varying
percentage of cement stabilisation for base course
and subbase, items 4.7 and 4.8 are to be priced.
Payment for all layers measured on a square metre
basis shall be subject to confirmation that specified
tolerances have been achieved.
4.0 New Pavement
4.1 Class 1 and 2 - Option 1 - Concrete Pavers
4.1.1
i.
ii.
iii.
iv.
v.
vi.
vii.
viii.
ix.

x.

4.1.2
i.
ii.
iii.

Container Area 1 Pavement (Class 1)
Excavate to remove existing topsoil and grass
150mm deep to waste off site
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site
Excavate in all materials met below 150mm
depth and dispose to waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc.
300mm Cement Stabilised Subbase (5%
cement, min 3.5 MPa crushing strength)
495mm Cement Stabilised Base (5% cement,
min 5 MPa crushing strength)
25mm sand bedding
200x100mm Port Concrete Paver (80mm min.
thickness) with jointing sand
300 x 300 Edge Beam 40MPa Concrete with
reinforcement shown (including reinforcing as
shown on drawing 6060471-CE-605)
Backfill working space (300 x 300) with
compacted AP40 Basecourse aggregate or
equivalent adjacent pavement after removal of
concrete forms for Edge Beams
Maintenance Workshop Pavement (Class 2)
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc

m2

2371.0

-

m2

979.0

-

m3

2513.0

-

m2

3350.0

-

m2

3350.0

-

m2

3350.0

-

m2

3350.0

-

m2

3350.0

-

m

98.0

-

m3

9.0

-

m2

1397.0

-

m3

699.0

-

m2

1397.0

-
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4.0 New Pavement
Item No. Description
iv.
v.
vi.
vii.
viii.

ix.

4.1.3
i.
ii.
iii.
iv.
v.
vi.
vii.
viii.
ix.

x.

250mm Cement Stabilised Subbase (5%
cement, min 3.5 MPa crushing strength)
295mm Cement Stabilised Base (5% cement,
min 5 MPa crushing strength)
25mm sand bedding
200x100mm Port Concrete Paver (80mm min.
thickness) with jointing sand
300 x 300 Edge Beam 40MPa Concrete with
reinforcement shown (including reinforcing as
shown on drawing 6060471-CE-605)
Backfill working space (300 x 300) with
compacted AP40 Basecourse aggregate or
equivalent adjacent pavement after removal of
concrete forms for Edge Beams
Container Area 2 Pavement (Matson & PFL)
(Class 1)
Excavate to remove existing topsoil and grass
150mm deep to waste off site
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc
300mm Cement Stabilised Subbase (5%
cement, min 3.5 MPa crushing strength)
495mm Cement Stabilised Base (5% cement,
min 5 MPa crushing strength)
25mm sand bedding
200x100mm Port Concrete Paver (80mm min.
thickness) with jointing sand
300 x 300 Edge Beam 40MPa Concrete with
reinforcement shown (including reinforcing as
shown on drawing 6060471-CE-605)
Backfill working space (300 x 300) with
compacted AP40 Basecourse aggregate or
equivalent adjacent pavement after removal of
concrete forms for Edge Beams

Unit Quantity Rate (WST)

Sub Total
(WST)

m2

1397.0

-

m2

1397.0

-

m2

1397.0

-

m2

1397.0

-

m2

91.0

-

m3

9.0

-

m2

0.0

-

m2

2855.0

-

m2

2142.0

-

m2

2855.0

-

m2

2855.0

-

m2

2855.0

-

m2

2855.0

-

m2

2855.0

-

m

90.0

-

m3

9.0

-

Sub-Total - Bill 4.1

-
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4.0 New Pavement
Item No. Description
4.2
4.2.1
i.
ii.
iii.
iv.
v.
vii.

viii.

ix.

x.

xi.
4.2.2
i.
ii.
iii.
iv.
vi.

vii.

viii.

Unit Quantity Rate (WST)

Sub Total
(WST)

Class 1 and 2 - Option 2 - Fiber Reinforced
Concrete
Container Area 1 Pavement (Class 1)
Excavate to remove existing topsoil and grass
150mm deep to waste off site
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc
100mm 5 MPa lean mix concrete
1 layers of 250 micron polythene to finish under
slab
350mm steel fibre reinforced concrete 40MPa
crushing strength concrete 35kg/m3 concrete
dramix 4D 65/60 BG steel fibres (including
reinforcing as shown on drawing 6060471-CE605)
U5 Broom finish to slab. Protruding fibres to be
clipped and removed.
Steel fibre reinforced slab formed construction
joint as detailed on drawing 6060471-CE-605
Rev 0 at maximum 21m centres
Isolation Joint type 2 as detailed on drawing
6060471-CE-605 Rev 0
Maintenance Workshop Pavement (Class 2)
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc
100mm 5 MPa lean mix concrete
1 layers of 250 micron polythene to finish under
slab
225mm steel fibre reinforced concrete 40MPa
crushing strength concrete 35kg/m3 concrete
dramix 4D 65/60 BG steel fibres (including
reinforcing as shown on drawing 6060471-CE605)
U5 Broom finish to slab. Protruding fibres to be
clipped and removed.

m2

2371.0

-

m2

979.0

-

m3

1005.0

-

m2

3350.0

-

m2

3350.0

-

m2

3350.0

-

m2

3350.0

-

m2

3350.0

-

m

238.0

-

m

88.0

-

m2

1397.0

-

m3

245.0

-

m2

1397.0

-

m2

1397.0

-

m2

1397.0

-

m2

1397.0

-

m2

1397.0

-
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4.0 New Pavement
Item No. Description

ix.

x.
xi.

4.2.3
i.
ii.
iii.
iv.
v.
vii.

viii.

ix.

x.

xi.

Steel fibre reinforced slab formed construction
joint as detailed on drawing 6060471-CE-605
Rev 0 at maximum 21m centres
Isolation Joint type 1 as detailed on drawing
6060471-CE-605 Rev 0
Isolation Joint type 2 as detailed on drawing
6060471-CE-605 Rev 0
Container Area 2 Pavement (Matson & PFL)
(Class 1)
Excavate to remove existing topsoil and grass
150mm deep to waste off site
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc
100mm 5 MPa lean mix concrete
1 layers of 250 micron polythene to finish under
slab
350mm steel fibre reinforced concrete 40MPa
crushing strength concrete 35kg/m3 concrete
dramix 4D 65/60 BG steel fibres (including
reinforcing as shown on drawing 6060471-CE605)
U5 Broom finish to slab. Protruding fibres to be
clipped and removed.
Steel fibre reinforced slab formed construction
joint as detailed on drawing 6060471-CE-605
Rev 0 at maximum 21m centres
Isolation Joint type 2 as detailed on drawing
6060471-CE-605 Rev 0

Unit Quantity Rate (WST)

Sub Total
(WST)

m

148.0

-

m

50.0

-

m

38.0

-

m2

0.0

-

m2

2855.0

-

m3

856.5

-

m2

2855.0

-

m2

2855.0

-

2

2855.0

-

m2

2855.0

-

m2

2855.0

-

m

262.0

-

m

0.0

-

Sub-Total - Bill 4.2

-

m
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4.0 New Pavement
Item No. Description
4.3
4.3.1
i.
ii.

iii.

iv.

v.
vi.
vii.
viii.
ix.
x.
xi.

Class 3 - Option 1
Inspection Area: Option 1 - Asphalt (Adjacent to
Customs Building - Paved Area) (Class 3)
Excavate to remove existing topsoil and grass
150mm deep to waste off site
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site

Unit Quantity Rate (WST)

m2

463.0

-

m2

220.0

-

Excavate to remove existing asphalt 150mm
deep and dispose to waste off site

m2

466.0

-

Excavate to remove existing material (other
than topsoil, asphalt and loose gravel) 150mm
deep and dispose to waste off site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc
260mm Unbound Crushed Rock Subbase
200mm Cement Modified Base Course AP40
Type (2% cement)
Power Broom Surface to remove all cement
laitence and expose aggregate
2 coat Chipseal, G3/5, 2L/m2
50mm AC14

m2

207.0

-

m3

489.0

-

m2

1356.0

-

m2

1356.0

-

2

1356.0

-

m2

1356.0

-

m2
m2

1356.0
1356.0

-

m

Sub-Total - Bill 4.3
4.4
4.4.1
i.
ii.

iii.

iv.

v.
vi.

Sub Total
(WST)

Class 3 - Option 2
Inspection Area: Option 2 - Fiber Reinforced
Concrete (Adjacent to Customs Building - Paved
Area) (Class 3)
Excavate to remove existing topsoil and grass
150mm deep to waste off site
Excavate to remove existing unsealed loose
gravel 150mm deep and dispose to waste off
site

-

m2

463.0

-

m2

220.0

-

Excavate to remove existing asphalt 150mm
deep and dispose to waste off site

m2

466.0

-

Excavate to remove existing material (other
than topsoil, asphalt and loose gravel) 150mm
deep and dispose to waste off site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc

m2

207.0

-

m3

211.0

-

m2

1356.0

-
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4.0 New Pavement
Item No. Description
vii.
viii.
ix.

x.

xi.

xii.

xiii.

4.5
4.5.1
i.
ii.

iii.
iv.

4.6
4.6.1
4.6.2
4.6.3
4.6.4

4.7

125mm AP40 Base Course
Crusher dust or sand layer levelling course (on
top of AP40)
2 layers of 250 micron polythene to finish
under slab
180mm steel fibre reinforced concrete 40MPa
crushing strength concrete 30kg/m3 concrete
dramix 4D 65/60 BG steel fibres (including
reinforcing as shown on drawing 6060471-CE605)
U5 Broom finish to slab. Protruding fibres to be
clipped and removed.
Steel fibre reinforced slab formed construction
joint as detailed on drawing 6060471-CE-605
Rev 0 at maximum 21m centres
Isolation Joint type 1 as detailed on drawing
6060471-CE-605 Rev 0

Gravel (Inspection Area and Old Customs
Building Footprint)
Inspection Area: Gravel (Adjacent to Customs
Building)
Excavate to remove existing topsoil and grass
150mm deep to waste off site
Excavate in all materials met and dispose to
waste off site
Subgrade in-situ preparation, including but not
limited to trimming, grading, compaction,testing
etc
(including old Customs Bldg footprint)
300mm AP40 Base Course

Unit Quantity Rate (WST)

Sub Total
(WST)
-

m2

1356.0

m2

1356.0

-

m2

1356.0

-

m2

1356.0

-

m2

1356.0

-

m

78.0

-

m

54.0

-

Sub-Total - Bill 4.4

-

m2

993.0

-

m3

150.0

-

m2

1180.0

-

m2

1180.0

-

Sub-Total - Bill 4.5

-

m3

50.0

-

m3

50.0

-

m3

50.0

-

m3

50.0

-

Sub-Total - Bill 4.6

-

Contaminated Material, Undercut and backfill
Undercut and remove clean material to waste
(Provisional).
Undercut and remove contaminated material to
waste off-site (Provisional).
Supply and placement of AP40 Basecourse in
undercut (Provisional).
Supply and placement of Lean Mix 10 MPa in
undercut (Provisional).

Cement Stabilised Subbase and Base Course
(Provisional Items)
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4.0 New Pavement
Item No. Description

Unit Quantity Rate (WST)

Sub Total
(WST)

The percentage of cement stabilisation for
subbase and base course is to be verified during
testing of aggregate sources by the Contractor.
Testing with 4%, 5% and 6% cement by dry weight
cement contents is required as per the
specifications. The Engineer will then select the
cement content for construction.

4.7.1

Extra over/under for supply and mixing of cement
content if cement % is +/-1% (Provisional)

m3

5800.0

-

Sub-Total - Bill 4.7

-

Sub-Total - Bill 4.0

-
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5.0 Pavement and Surface Repair
Item No. Description

Unit Quantity

Rate
(WST)

Sub Total
(WST)

Contractor to price only one option under 5.1, 5.2,
5.3 and 5.4 (colour coded for clarity):
for 5.1 - either 5.1.1 or 5.1.2
for 5.2 - either 5.2.1 or 5.2.2
for 5.3 - either 5.3.1 or 5.3.2
for 5.4 - either 5.4.1 or 5.4.2
Contractor to price all items under 5.5, 5.6 and 5.7
5.0 Localised Pavement and Surface Repairs
Existing Pavement and Surface Repairs
Localised pavement repairs as drawings 6060471CE-600, 601, 602 , 603, 604, 605 and 606 and in
conjunction with the Specifications C0203A, C0209,
C0210, C0211, C0213, C0214, C0217 and C0218B
All areas noted are indicative only and to be agreed
on site
All items noted are Provisional and to be agreed on
site
Paver Pavement Localised Repairs (P2, P4, P5,
5.1 P6, P7, P11 and P14)
5.1.1 Option 1 (Paver)
As per section F on drawing 6060471-CE-604
Assess extent of paver repair area and agree with
the site engineer,remove surface layer, salvage
pavers that are sound for re-use, remove
underlying weaker base material to expose sound
compacted pavement below (depth to be
confirmed with the Engineer).
Correct shape using 10MPa lean mix concrete to
base of surface layer (300mm thick to be
confirmed with the Engineer) and place paver as
shown in section F and note 3 on drawing 6060471CE-604, nominal 5-25mm bedding sand , and
supply and install nominal 200x100mm port
concrete paver (80mm min thickness) with jointing
sand. (Areas as below)
i
P2
ii.
P4
iii.
P5
iv.
P6
v.
P7
vi.
P11
vii.
P14

viii.
ix.
x.

Extra Over for cutting and installing pavers
around manhole as drawing 6060471-CE-606
P4
P6
P7

m2
m2
m2
m2
m2
m2
m2

25.0
25.0
25.0
25.0
25.0
100.0
5.0

-

No.
No.
No.

1.0
1.0
1.0

-
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5.0 Pavement and Surface Repair
Item No. Description
xi.

5.1.2

P11

Unit Quantity
No.

Rate
(WST)

1.0

Sub Total
(WST)
-

Sub-Total - Bill 5.1.1

-

Option 2 (180mm thick SFRC)

i
ii.
iii.
iv.
v.
vi.
vii.

As per detail on drawing 6060471-CE-605
Assess extent of paver repair area and agree
with the site engineer.
Remove existing paver and salvage as many as
possible, remainder to waste off site, excavate to
remove weaker base material and dispose to
waste, compact existing ground after excavation,
backfill with 125mm AP40 Base Course finished
as per Class 1 slab for 180mm thick SFRC as
detail on drawing 6060471-CE-605, (Areas as
below)
P2
P4
P5
P6
P7
P11
P14

m2
m2
m2
m2
m2
m2
m2

25.0
25.0
25.0
25.0
25.0
100.0
5.0

-

viii.
ix.
x.
xi.

Extra Over for cutting and installing pavers
around manhole as drawing 6060471-CE-606
P4
P6
P7
P11

No.
No.
No.
No.

1.0
1.0
1.0
1.0

-

Sub-Total - Bill 5.1.2

-

500.0

-

Sub-Total - Bill 5.2.1

-

5.2 Demolished Reefer Pits Pavement (P12)
5.2.1
Option 1 (Paver)
High Strength 60MPa Crushing Strength Port
Concrete Paver and Bedding as per Concrete
Paver Detail
Assess extent of repair area and agree with the
site engineer.
remove weaker base material and dispose to
waste, backfill with min. 500mm cement
stabilised base course (5% cement, min 5MPa
i

P12

m2
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5.0 Pavement and Surface Repair
Item No. Description
5.2.2

i

Unit Quantity

Rate
(WST)

Sub Total
(WST)

Option 2 (350mm thick SFRC Slab)
350mm thick SFRC Slab on AP40 Basecourse
(Cement Stabilised Base replaced with AP40
Base Course))
Assess extent of repair area and agree with the
site engineer.
Remove existing surface layer, excavate to
remove weaker base material and dispose to
waste, backfill with min. 500mm cement
stabilised base course (5% cement, min 5MPa
crushing strength), G4 chipseal membrane, with
Option 3 final surface as detail H on drawing
6060471-CE-604, (Areas as below)
P12

m2

500.0

-

Sub-Total - Bill 5.2.2

-

150.0

-

Sub-Total - Bill 5.3.1

-

150.0

-

Sub-Total - Bill 5.3.2

-

5.3 Asphalt Pavement Localised Repairs (P3)
Option 1 (Asphalt)
5.3.1
As per detail G on drawing 6060471-CE-604
Saw cut extent of asphalt repair, tack coat sides
of existing asphalt with bitumen, remove existing
asphalt surfacing to waste off site, excavate to
remove weaker base material and dispose to
waste, backfill with 200mm Cement Modified
Base Course AP40 Type (2% Cement), then
apply 2 Coat Chip Seal, G3/5, 2L/m2 Residual
and covered with 50mm AC14 Repair Depth as
detail G on drawing 6060471-CE-604, (Areas as
below)
i.

5.3.2

P3

m2

Option 2 (180mm thick SFRC)
As per detail on drawing 6060471-CE-605
Saw cut extent of asphalt repair, tack coat sides
of existing asphalt with bitumen, remove existing
asphalt surfacing to waste off site, excavate to
remove weaker base material and dispose to
waste, compact existing ground after excavation,
backfill with 125mm AP40 Base Course finished
as per Class 1 slab for 180mm thick SFRC as
detail on drawing 6060471-CE-605, (Areas as
below)

i.

P3

m2
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5.0 Pavement and Surface Repair
Item No. Description

Unit Quantity

Rate
(WST)

Sub Total
(WST)

Asphalt Pavement interface with Paver Pavement
5.4 (P1)
5.4.1

i.
ii.

Option 1 (Asphalt to Asphalt, Paver to Paver)
As per detail G on drawing 6060471-CE-604
Saw cut extent of asphalt repair, tack coat sides
of existing asphalt with bitumen, remove existing
asphalt surfacing to waste off site, excavate to
remove weaker base material and dispose to
waste, backfill with 200mm Cement Modified
Base Course AP40 Type (2% Cement), then
apply 2 Coat Chip Seal, G3/5, 2L/m2 Residual
and covered with 50mm AC14 Repair Depth as
detail G on drawing 6060471-CE-604, (Areas as
below)
Remove existing paver and salvage as many as
possible, remainder to waste off site, excavate to
remove weaker base material and dispose to
waste, backfill with 10MPa lean mix concrete
levelling course backfill (300mm thick to be
confirmed with the Engineer) as per detail F and
note 3 on drawing 6060471-CE-604, nominal 525mm bedding sand , and supply and install
nominal 200x100mm port concrete paver (80mm
min thickness) with jointing sand. (Areas as
below)
P1 (Asphalt to Asphalt)
P1 (Paver to Paver)

m2
m2

12.5
12.5
Sub-Total - Bill 5.4.1

5.4.2

-

Option 2 (all 180mm thick SFRC)
As per detail on drawing 6060471-CE-605
Saw cut extent of surface repair, tack coat sides
of existing asphalt with bitumen, remove existing
asphalt surfacing to waste off site, excavate to
remove weaker base material and dispose to
waste, compact existing ground after excavation,
backfill with 125mm AP40 Base Course finished
as per Class 1 slab for 180mm thick SFRC as
detail on drawing 6060471-CE-605, (Areas as
below)

i.

P1

m2

25.0
Sub-Total - Bill 5.4.2

-
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5.0 Pavement and Surface Repair
Item No. Description
5.5 Edge beam and fuel line cover lids (P8)
Construct new edge beam and construct and
install fuel line cover lids; as shown on drawing
5.5.1
6060471-CE-607
P8 (units 1.2m x 1.5m x 0.3m)
i

5.6 Fuel line cover lids (P9)
Existing pavement fuel line cover lids to be
demolished and rebuilt; Fuel line cover lids
5.6.1
replacement detail as shown on drawing
6060471-CE-607
P9 (units 1.2m x 1.5m x 0.3m)
i.

5.7 Edge Beams (P10, P13 and P15)
Repair Edge Beam (including making good to
adjacent paving); Detail as shown on drawing
5.7.1
6060471-CE-605
P10
i.
P13 (between pavers and concrete surface)
ii.
P15 (between pavers)
iii.

Unit Quantity

No

No

m2
m2
m2

Rate
(WST)

Sub Total
(WST)

56.0

-

Sub-Total - Bill 5.5

-

92.0

-

Sub-Total - Bill 5.6

-

10.0
10.0
3.0

-

Sub-Total - Bill 5.7

-

Sub-Total - Bill 5.0

-
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6.0 Electrical & Lighting
Item No. Description
6.0

Electrical / Lighting

6.1

Services Trench
Trench details as per Drawing CE-802 including
excavation, compaction, backfilling, protective cover
to ducts (ducts measured/priced separately),
reinstatement of surface and disposal of surplus
materials off site.

6.1.1

6.1.2

6.1.3

6.2

6.2.1
6.2.2
6.2.3
6.2.4
6.2.5

6.2.6
6.2.7
6.2.8
6.2.9

LV Trench
600mm wide by 1000mm deep (minimum) as per
detail A on Drawing CE-802
HV Trench
550mm wide by 1250mm deep (minimum) as per
detail C on Drawing CE-802 for the proposed HV
Line to be trenched in 150mm DIA PVC ducts as
shown on Drawing CE-801
Services Crossing Detail
Extra over for crossing existing services as per detail
D on Drawing CE-802 including protecting and
working around existing services with care to avoid
damages. (Provisional Item)

Unit Quantity

Rate
(WST)

Sub Total
(WST)

m

1,406.0

-

m

90.0

-

m

100.0

-

m
m
m
m
m

1,174.0
143.0
24.0
36.0
29.0

-

m

120.0

-

m

50.0

-

m

10.0

-

m

10.0

-

Low Voltage Electrical Works
LV Cable Ducts
Ducting as per types and locations detailed on
Drawings CE-801, CE-802 to be read in conjunction
with Electrical Services Drawings BE-001 to BE-014
and Specifications.
1x100mm dia uPVC Heavy Duty Conduit
2x100mm dia uPVC Heavy Duty Conduit
2x150mm dia uPVC Heavy Duty Conduit
3x100mm dia uPVC Heavy Duty Conduit
5x100mm dia uPVC Heavy Duty Conduit
Rate Only where Existing Conduits are Re-used
Existing Conduits to be re-used where available and
in good condition. Contractor to identify and confirm
all re-usable existing conduits prior to
commencement of works
The following rate shall apply in lieu of the above
rates if existing conduits are re-used:
Re-use of existing 1x100mm dia uPVC Heavy Duty
Conduit (Provisional)
Re-use of existing 2x100mm dia uPVC Heavy Duty
Conduit (Provisional)
Re-use of existing 2x150mm dia uPVC Heavy Duty
Conduit (Provisional)
Re-use of existing 3x100mm dia uPVC Heavy Duty
Conduit (Provisional)
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Item No. Description

Unit Quantity

Rate
(WST)

Sub Total
(WST)

6.2.10

Re-use of existing 5x100mm dia uPVC Heavy Duty
Conduit (Provisional)

m

10.0

-

6.2.11

Remove existing ducts and dispose off site
(Provisional Item)

m

50.0

-

Note: If no trenching is required, then the costs of
services trench and ducting do not apply.
Rates/prices for pulling new cables to be included
under Cables below.
Low Voltage Cable Pits
LV Pits including including excavation, backfilling
6.2.12 and forming connections as detailed in Drawings and
Specifications.

-

No

13.0

-

No

5.0

-

m

100.0

-

m

10.0

-

m

29.0

-

m

38.0

-

m

587.0

-

m

10.0

-

6.2.20 Type 6 - 1 x 4c 25mm2 Cu XLPE/PVC + 6mm2 ECC

m

175.0

-

6.2.21 Type 7 - 1 x 4c 16mm2 Cu XLPE/PVC + 6mm2 ECC

m

156.0

-

m

185.0

-

m

10.0

-

m

10.0

-

m

191.0

-

Rate Only where Existing LV Pits are Re-used
Existing LV Pits to be re-used where available and in
good condition and can accept all proposed
6.2.13 conduits. Contractor to identify and confirm all reusable existing LV Pits prior to commencement of
works. (Provisional Item)
Low Voltage Cables
6.2.14

6.2.15
6.2.16
6.2.17
6.2.18
6.2.19

Remove existing LV cables and dispose off site
(Provisional)
Supply and Install of LV Cables including storing,
supplying and fixing joints, laying cable tiles and
marker tapes terminations as detailed on Drawings
and Specifications
As per Cable Schedule at Drawing BE-002
Type 1 - 16 x 1c 300mm2 Cu XLPE/PVC + 300mm2
ECC (Provisional)
Type 2 - 12 x 1c 300mm2 Cu XLPE/PVC (Refer
Note 2)
Type 3 - 8 x 1c 185mm2 Cu XLPE/PVC + 120mm2
ECC
Type 4 - 1 x 4c 35mm2 Cu XLPE/PVC + 10mm2
ECC
Type 5 - 8 x 1c 300mm2 Cu XLPE/PVC + 240mm2
ECC (Provisional)

Type 8 - 4 x 1c 120mm2 Cu XLPE/PVC + 35mm2
ECC
6.2.23 Type 9 - 1 x 2.5mm2 Cu 2C+E TPS (Provisional)
Type 10 - 12 x 1c 300mm2 Cu XLPE/PVC +
6.2.24
240mm2 ECC (Provisional)
Type 11 - 1 x 4c 70mm2 Cu XLPE/PVC + 25mm2
6.2.25
ECC
6.2.22
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6.0 Electrical & Lighting
Item No. Description
6.2.26

Type 12 - 4 x 1c 95mm2 Cu XLPE/PVC + 25mm2
ECC

Unit Quantity

Rate
(WST)

Sub Total
(WST)

m

38.0

-

Reefer Outlet and Lighting Cables
Reefer outlet cables as per Cable Schedule at
Drawing BE-003
6.2.27 Type 1 - 1 x 6mm2 4C + Ec TPS (3ph)
6.2.28 Type 2 - 1 x 2.5mm2 2C + Ec TPS (1ph)

m
m

280.0
140.0

-

Flood Lighting Cables as per Cable Schedule at
Drawing BE-004
6.2.29 Type 1 - 1 x 10mm2 2C + Ec TPS
6.2.30 Type 2 - 1 x 2.5mm2 2C + Ec TPS
6.2.30 Type 3 - As per Column Manufacturer's Standards

m
m
m

426.0
50.0
1,310.0

-

6.2.31

Allow for re-routing of power supply to Pole 4, 9 and
13 to come from DB-Pole 7 and 8 respectively

LS

1.0

-

6.2.32

Allow for re-routing of power supply to Pole 14 to
come from DB-Pole 12

LS

1.0

-

LS

1.0

-

No

1.0

-

No

1.0

-

No

1.0

-

No

1.0

-

6.2.33 Allow connection to power system
6.3

6.3.1

6.3.2

6.3.3

6.3.4

Switchboards and Distribution Boards
Switchboards / distribution boards including
foundation slabs as required including excavation,
hardfill base, reinforcing and formwork.
Generator Switchboard (GSB)
20kA 1600A TPN FORM 3b IP 56 as per notes and
details on Drawing Ref. BE-002
Switchboard for DB-Lighting
20KA 160A TPN FORM 2 IP56 as per notes and
details on Drawing Ref. BE-002
Switchboard for DB-01
27.5KA 630A TPN FORM 3b IP56 as per notes and
details on Drawing Ref. BE-002
Reefer Distribution Boards
16kA 250A TPN IP56 with 12 total 3 phase 32A
MCBs, 1 phase 10A, and other circuits as per notes
and details on Drawing BE-003 (for Reefer 1)

6.3.5

12kA 250A TPN IP56 with 12 total 3 phase 32A
MCBs, 1 phase 10A, and other circuits as per notes
and details on Drawing BE-003 (for Reefer 2, 3 & 4)

No

3.0

-

6.3.6

12kA 250A TPN IP56 with 12 total 3 phase 32A
MCBs, 1 phase 10A, and other circuits as per notes
and details on Drawing BE-003 (for Reefer 5, 6 & 7)

No

3.0

-

Flood Lighting Distribution Boards (DB-Pole)
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6.0 Electrical & Lighting
Item No. Description
3kA 63A TPN IP56 with 3 total 1phase16A, 1phase
10A, 3 phase 16A and a space (for Poles 3, 5, 6)
4kA 63A TPN IP56 with 4 total 1phase16A, 1 phase
6.3.8 16A fuse switch, 1phase 10A, 3 phase 16A and a
space (for DB-Pole 7)
3kA 63A TPN IP56 with 3 total 1phase16A, 1phase
6.3.9 16A fuse switch, 1phase 10A, 3 phase 16A and a
space (for DB-Pole 8)
3kA 63A TPN IP56 with 3 total 1phase16A, 1phase
6.3.10 16A fuse switch, 1phase 10A, 3 phase 16A and a
space (for DB-Pole 12)
4.1kA 63A TPN IP56 with 3 total 1phase16A, 1phase
6.3.11 10A, 3 phase 16A and a space (for Pole 1, 2, 10 and
11)
Supply any special tools and spares necessary for
the operation and maintenance of the Switchboards
6.3.12 and Distribution Boards and associated equipment
for 12 months from the issue of the Taking Over
Certificate
6.3.7

6.4

6.4.1

6.4.2
6.4.3
6.5

6.5.1

Generator
Supply and Install of a new 700kVA new
containerised Genset to be connected/synchronised
with the existing 550kVA including synchronisation
controller, control cabling, etc. all in accordance with
the Drawings and Specifications (including but not
limited to the details and notes at Drawing Ref. BE002)
Supply any special tools and spares necessary for
the operation and maintenance of the generator and
associated equipment for 12 months
Routine maintenance of the generator during the
Routine Maintenance Contract period (Provisional).

Rate
(WST)

Sub Total
(WST)

No

3.0

-

No

1.0

-

No

1.0

-

No

1.0

-

No

4.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

m

90.0

-

No

1.0

-

PS

1.0

-

High Voltage Electrical Works
High Voltage Cable Ducts
Ducts, types and locations detailed on Drawings CE801, CE-802 to be read in conjunction with Electrical
Services Drawings BE-001 to BE-014 and
Specifications.
2x150mm dia uPVC Heavy Duty Conduit (Provisional
Item) Samoa Power Authority (SPA) to
confirmnumber of ducts
High Voltage Pits
HV Pits including including excavation, backfilling
and forming connections as detailed in Drawings and
Specifications; All HV Pits to be Heavy Duty 1200 x
900 x 900mm. Lids to be Gatic Glass G.

6.5.2

Unit Quantity

High Voltage Cables
HV Cabling - Samoa Power Authority to confirm
cabling details [Provisional]
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6.0 Electrical & Lighting
Item No. Description

6.5.3

6.6
6.6.1
6.6.2

6.6.3

6.6.4

6.6.5

6.6.6

6.7
6.7.1

Allow for the removal of the existing overhead HV
line to be trenched (approx. 81m long) including
liasing with Samoa Power Authority to confirm the
underground HV cable route between termination
poles, the quantity of 150mm DIA uPVC ducts and
the required cable size, to remove/replace existing
powerpole with a new termination pole and to
remove/replave associated over head HV cables.
Lighting Poles
Make good / reinstate the area where existing poles
were removed to match adjacent surface finishes
Allow to locate all existing utilities and excavate for
pilot hole at each light pole location to confirm
constructability and foundation type.
30m Flood Lighting Column with a rising and
lowering head frame C/W 4 - 12 No. Type A1
Luminaire as per Luminaire Schedule and Pile / RC
Foundations
Retain exiting 8m Lighting Column and replace
Existing Luminaires with new Type B Luminaire as
per Luminaire Schedule
Wall Mounted Type A2 Luminaire with mounting
height of 6m at the lean-to-shed and 7m at Shed 2
and X-Ray Building. Refer to the Luminaire Schedule
for details
Allow for the installtion of a delay timer for each
lighting column to be configured such that no two
lighting columns are turned on at the same time (As
per Note 2 in Drawing Ref. BE-004)
Testing and Commissioning
Allow for testing and commissioning for all electrical
works

Unit Quantity

Rate
(WST)

Sub Total
(WST)

LS

1.0

-

No.

14.0

-

LS

1.0

-

No.

9.0

-

No.

3.0

-

No.

14.0

-

LS

1.0

-

LS

1.0

-

Sub-Total - Bill 6.0

-
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7.0 Stormwater and Drainage
Item No. Description
7.0

Stormwater Drainage

7.1

Stormwater Drainage
Pipework
RCRRJ Class 4 pipes including but not limited to
trench excavation, bedding, supply and placing of
pipes, joints and connections, surround and backfill
as per details and notes shown on Drawing Ref.
CE-708.
300mm dia RCRRJ pipe from SWdesCP1 to
SWexMH3; depth to invert not exceeding 1.5m
300mm dia RCRRJ pipe from SWdesMH1 to
SWdesMH2; depth to invert not exceeding 1.5m
375mm dia RCRRJ pipe from SWdesMH2 to
SWdesMH3; depth to invert not exceeding 1.5m
450mm dia RCRRJ pipe from SWdesMH3 to
SWdesMH4; depth to invert of 1.5 - 3.0m
525mm dia RCRRJ pipe from SWdesMH4 to
SWdesMH5; depth to invert of 1.5 - 3.0m
525mm dia RCRRJ Outlet Pipe (SWdesOUTLET)
discharging to sea; depth to invert of 1.5 - 3.0m

7.1.1
7.1.2
7.1.3
7.1.4
7.1.5
7.1.6

7.1.7
7.1.8
7.1.9
7.1.10
7.1.11
7.1.12
7.1.13
7.1.14
7.1.15

uPVC SN16 pipes including but not limited to
trench excavation, bedding, supply and placing of
pipes, joints and connections, surround and backfill
as per details and notes shown on Drawing Ref.
CE-708.
150mm dia SN16 UPVC pipe from SWdesMH5 to
Centre Drain; depth to invert not exceeding 1.5m
200mm dia uPVC pipe from existing surface drain
to SWdesM1; not exceeding 1.5m
200mm dia UPVC Outlet pipe from Powerdrain
end cap to SWdesMH1 (Drawing CE-708 Section
4 for pipe trench detail); not exceeding 1.5m
150mm dia uPVC pipe from SWdesCP2 to
SWdesMH2; depth to invert not exceeding 1.5m
150mm dia uPVC pipe from SWdesCP3 to
SWdesMH3; depth to invert not exceeding 1.5m
150mm dia uPVC pipe from SWdesCP4 to
SWdesMH4; depth to invert not exceeding 1.5m
150mm dia uPVC pipe from SWdesCP5 to
SWdesMH4; depth to invert not exceeding 1.5m
150mm dia uPVC pipe from SWdesCP6 to
SWdesMH5; depth to invert not exceeding 1.5m
150mm dia uPVC pipe from SWdesCP7 to
SWdesMH7; depth to invert not exceeding 1.5m

Unit Quantity

Rate
(WST)

Sub Total
(WST)

m

29.0

-

m

10.0

-

m

40.0

-

m

27.0

-

m

25.0

-

m

25.0

-

m

14.0

-

m

2.5

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

Manholes
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Item No. Description

7.1.16
7.1.17
7.1.18

7.1.19

7.1.20

Precast manholes, including bases, lids and heavy
duty lids and frame, to specified depth including
but not limited to excavation, bedding, supply and
installation of manhole components such as step
rungs, concrete benching, concrete cradle and
encasement around inlet and outlet pipes, flexible
joints, surround and backfill as detailed in Drawing
CE-706
1050mm dia manhole with depth to invert not
exceeding 1.5m (SWdesMH1, SWdesMH2)
1050mm dia manhole with depth to invert of 1.5 3.0m (SWdesMH3, SWdesMH4, SWdesMH5)
1050mm dia manhole with depth to invert to be
verified at site (SWdesMH7)
Stormwater Oil/Grit Trap
2900 x 1980 x 1800 mm reinforced concrete
chamber (SWdesMH6) with Oil Separator Device
Fitted including all parts shown on Drawings CE709 and 710 (including but not limited to valves,
Class D Gatic sump grate and frame, circular
cover and frame, etc.) and including excavation,
formworks, concrete, reinforcement and backfilling
(Refer to Drawing Ref. CE-709 and 710 for notes
and details)
Cesspits
Cesspits including Class G grate (GM321T3061G
GATIC) with concrete surround, to specified depth
including but not limited to excavation, bedding,
concrete cradle and encasement around inlet and
outlet pipes, surround and backfill as detailed in
Drawing CE-708
610 x 305 FLAT Top Cesspit (SWdesCP1 to
SWdesCP7)

Unit Quantity

Rate
(WST)

Sub Total
(WST)

No.

2.0

-

No.

3.0

-

No.

1.0

-

No.

1.0

-

No.

7.0

-

No

1.0

-

No

1.0

-

No.

3.0

-

Outlet Structure

7.1.21

7.1.22

7.1.23
7.2

Precast reinforced concrete Outlet Structure at the
end of the new 525mm dia RCRRJ Outlet Pipe as
per details on Drawing Ref. CE-711 including but
not limited to excavation, bedding, formworks,
30MPa concrete, reinforcement and mesh
Aluminium Flap Gate fixed to 525mm dia outlet
pipe including supply, installation and standard
materials
Existing Manholes / Cesspits
Existing cesspit to be removed and disposed off
site (SWexCP1, SWexCP5 and SWexCP6)
Surface drains
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Item No. Description

7.2.1

7.2.3

7.2.4

7.3
7.3.1
7.3.2

ACO Powerdrain - S300K Iron Edge Rail Channel
System with Iron Intercept Heelsafe® Anti-Slip
Grate as detailed in Drawing Ref. CE-707; not
exceeding 1.5m invert depth
ACO Powerdrain - S300K End Caps
(SWdesPOWERDRAIN)
200 x 200mm Centre Drain with Stainless Steel
grid on top at grade 1:100 towards the oil separator
inside new Maintenance Workshop Stainless Steel
Square Floor Drain Centre Outlet in Maintenance
Workshop Building as shown in Drawings CE-704
and CE-709 (including supply, excavation,
installation and grouting)

Removal of Existing Services
Demolition of the existing surface drain and
disposal off site (approx. 45m long)
Removal of the existing stormwater pipe exiting
from existing slot drain and disposal off site.

Unit Quantity

Rate
(WST)

Sub Total
(WST)

m

45.0

-

No.

2.0

-

No

1.0

-

LS

1.0

-

LS

1.0

-

Sub-Total - Bill 7.0

-
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8.0 Buildings
Item No. Description
8.0

Buildings - Design and Construct

8.1

Shed 2 - Devanning and Cargo (Provisional)
Refer drawings 6060471-SE-100,101 and 102.

8.1.1

8.1.2

8.1.3

8.1.4

8.2
8.2.1
8.2.2
8.2.3

8.3

8.3.1

8.3.2

8.3.3

8.3.4

8.4

Demolition of Shed 2 - Demolition works include
but not limited to, stabilisation of structure, removal
of existing bays and dispose to waste off site.
Design of Shed Two rehabilitation, design,
obtaining of approvals / consents for construction.
Construction works include but not limited to,
foundations, additional bracing, superstructure,
services, electrical and lighting, and replacement of
roofing, cladding and doors to remaining structure.
Certification for Completion, Construction Producer
Statement and provision of all warranties and
guarantees.

Equipment Maintenance Workshop
Refer drawings 6060471-SE-200 and 201.
Design of Equipment Maintenance Workshop,
obtaining of approvals/consents for construction.
Construction including but not limited to, foundation
and concrete floor, superstructure, services,
electrical andfor
lighting.
Certification
Completion, Construction Producer
Statement and provision of all warranties and
guarantees.

X-Ray Scanner Housing (End of Shed 1)
Refer drawings 6060471-SE-300 and 301.
Demolition to include but not limited to, stabilisation
of structure including addition bracing, partial
demolition of Shed 1 and recladding of end of
building.
Design of X-Ray Scanner Building including
radiation confinement and safety equipment,
modification of weighbridge control room, obtaining
of approvals/consents for construction.
Construction including, but not limited to,
foundation, superstructure, reinstatement of
weighbridge control room, services, electrical and
lighting.
Certification for Completion, Construction Producer
Statement and provision of all warranties and
guarantees.

Unit Quantity

Rate
(WST)

Sub Total
(WST)

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

Sub-Total - Bill 8.1

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

Sub-Total - Bill 8.2

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

Sub-Total - Bill 8.3

-

Inspection Area - Lean To
Refer drawings 6060471-SE-302
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Item No. Description
8.4.1
8.4.2

8.4.3

Design of Inspection Lean To, obtaining of
approvals/consents for construction.
Construction to include but not limited to,
foundation, superstructure and lighting. Refer
drawings 6060471-SE-302
Certification for Completion, Construction Producer
Statement and provision of all warranties and
guarantees.

Unit Quantity

Rate
(WST)

Sub Total
(WST)

LS

1.0

-

LS

1.0

-

LS

1.0

-

Sub-Total - Bill 8.4

-

Sub-Total - Bill 8.0

-
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9.0 Old Wharf Deck Replacement
Item No. Description
9.0
9.1

Replacement of Old Wharf Deck
Demolition
Demolish existing beams and deck up to the 2017
replacement wharf and dispose debris off site

Unit Quantity

Rate
(WST)

Sub Total
(WST)

LS

1.0

-

no

5.0

-

no

3.0

-

no

3.0

-

9.3.1

20200mm max. long x 1640mm wide x 600mm
deep reinforced concrete headstock A including
but not be limited to temporary support, formwork,
50MPa concrete, surface finish, reinforcement and
forming type "B" construction joint

no

1.0

-

9.3.2

16010mm max. long x 1300mm wide x 1000mm
deep reinforced concrete headstock B including
but not be limited to temporary support, formwork,
50MPa concrete, surface finish, reinforcement and
forming type "B" construction joint

no

1.0

-

9.3.3

12510mm max. long x 1000mm wide x 600mm
deep reinforced concrete headstock C including
but not be limited to temporary support, formwork,
50MPa concrete, surface finish, reinforcement and
forming type "B" construction joint

no

1.0

-

9.1.1
9.2

9.2.1

9.2.2

9.2.3

9.3

Pile Encasement
2300mm long x 1000mm diameter pile
encasement including but not be limited to forming
type "B" construction joint to existing 700mm
diameter pile, 50MPa concrete, reinforcement and
RB20 flange nut and halfnut (Grid A; type P1)
1900mm long x 1000mm diameter pile
encasement including but not be limited to forming
type "B" construction joint to existing 700mm
diameter pile, 50MPa concrete, reinforcement and
RB20 flange nut and halfnut (Grid B; type P1)
2500mm max. long x 1400mm diameter pile
encasement including but not be limited to forming
type "B" construction joint to existing 700mm
diameter pile, 50MPa concrete, reinforcement and
RB20 flange nut and halfnut (Grid C; type P2)
Headstock Beams
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9.0 Old Wharf Deck Replacement
Item No. Description
9.4
9.4.1
9.4.2

Precast Deck Panels
2700mm long x 2140mm wide x 300mm thick
50MPa precast concrete deck panels (Type A)
2900mm long x 2140mm wide x 300mm thick
50MPa precast concrete deck panels (Type B)

Unit Quantity

Rate
(WST)

Sub Total
(WST)

no

4.0

-

no

6.0

-

9.4.3

2700mm long x 2910mm max. wide x 300mm thick
50MPa precast concrete deck panel (Type C1)

no

1.0

-

9.4.4

2700mm long x 3410mm max. wide x 300mm thick
50MPa precast concrete deck panel (Type C2)

no

1.0

-

9.4.5

3000mm long x 2580mm max. wide x 300mm thick
50MPa precast concrete deck panel (Type C3)

no

1.0

-

9.4.6

3000mm long x 3280mm max. wide x 300mm thick
50MPa precast concrete deck panel (Type C4)

no

1.0

-

m2

89.0

-

m2

52.0

-

LS

1.0

-

LS

1.0

-

LS

1.0

-

Sub-Total - Bill 9.0

-

9.5
9.5.1

9.5.2

9.6
9.6.1
9.6.2

9.6.3

Insitu Topping Concrete
300mm thick reinforced concrete deck including
but not be limited to formwork, 50MPa concrete,
surface finish and reinforcement
600mm thick reinforced concrete deck including
but not be limited to formwork, 50MPa concrete,
surface finish, reinforcement, forming type "B"
construction joint
Services
Remove existing services brackets as required and
dispose of debris off site
Relocate existing services brackets as required to
adjacent wharf. Brackets to be designed by
Contractor
Contractor to design and undertake temporary
relocation of existing 3 x 230mm fuel pipes in
coordination with asset owner and Employer to
enable deck replacement works, including
reinstatement on completion.
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10.0 Navigation
Item No. Description
10.0

10.2.1

Rate
(WST)

Sub Total
(WST)

Navigation

10.1
Aids to Navigation
10.1.1
Buoys
Remove existing special mark caution buoy 2 FL.Y 4S to storage prior to breakwater
i.
construction and reinstate in existing location
upon completion (refer drawing 6060471-CE300).
New breakwater special mark , chain and
sinker to be supplied and installed by
ii.
contractor - refer note 2 on drawing 6060471CE-300 Rev 0 and drawing 6060471-CE-301
for new location.
10.1.2
Breakwater Beacon
Relocate existing breakwater beacon - FL.4S
white to centre of reconstructed roundhead
(including servicing of existing breakwater
i.
beacon). Refer drawing 6060471-CE-411 for
new location and drawings 6060471-CE-440
for beacon foundation details.
10.2

Unit Quantity

Mooring Buoy Relocation
Existing gas tanker mooring buoy (B) including
concrete anchor block and chain to be
relocated to new location in accordance with
drawing 6060471-CE-301.

No.

1.0

-

No.

2.0

-

LS

1.0

-

No.

1.0

-

Sub-Total - Bill 10.0

-
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11. Miscellaneous
Item No. Description
11.0
11.1
11.1.1

11.2

Unit Quantity

Rate
(WST)

Sub Total
(WST)

Miscellaneous
Wharf Deck Ponding Remedials
Overlay deck slab with asphalt to remove water
ponding with area to be confirmed on site. Ref: CE200, CE-602 and CE-608 (existing wharf)
(Provisional)

LS

1.0

-

Fencing and Gates
1.8m high chainlink fenceline
to Tank Farm
To Matson Container Area
To Customs building
2050mm high fence as detailed on Drawing CE414 and CE-101
To Breakwater
Gate to inspection area

m
m
m

55.0
55.0
30.0

-

m
LS

50.0
1.0

-

11.3
11.3.1
11.3.2

Paint marking (Ref. Drawing CE-203)
Reefer unit stand
Container stacks

LS
LS

1.0
1.0

-

11.4

Kerbs
Construct kerbs along edge of cable warehouse
and by tank farm

m

116.0

-

LS

1.0

-

No.

1.0

-

PS

1.0

LS

1.0

-

LS

1.0

-

LS

1.0

-

11.2.1
11.2.2
11.2.3

11.2.4
11.2.5

11.4.1
11.5

11.5.1

11.6
11.6.1
11.6.2

11.7
11.7.1

11.7.2

11.7.3

Septic Tanks
4500L Hynds reinforced concrete septic tank and
lid with Filter Sytem (or similar approved) including
but not limited to excavation, concrete bedding,
compacted backfill as per notes and details shown
on Drawing ref. CE-804.
Water Supply
Pressure rebound testing in accordance with NZS
2566 for the section of watermain from the tank to
front of the wharf face. If pressure testing fails, the
section of watermain is to be replaced.
Allow the Provisional Sum for water supply works.
Reconstructed Breakwater Bollard Anchor
Block
Removal of existing 100t bollard from existing
anchor block to Employer's storage yard
Construction of new bollard anchor block including
blinding, base plate, reinforcement, stirrups and
anchor bolts in accordance with Drawing ref. CE441
Supply and install new 100t bollard in accordance
with Drawing CE-441

######### 300,000.00
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11. Miscellaneous
Item No. Description
11.7.4
11.7.5
11.7.6
11.8
11.8.1
11.8.2

11.9
11.9.1

Localised removal of rock armour and excavation
to 2.5m depth beneath ground level.
Existing walkway to be reinstated after construction
of bollard anchor block. Refer drawing 6060471CE-441
Existing drainage channel and concrete pipe to be
reinstated after anchor block construction
Reefer Facility
Bollards
Procure mobile aluminum ladder to access reefer
stacks. Refer drawings 606047-CE-500 and
606047-CE-501.
Relocation of Fuel Valves
Allow the Provisional Sum for relocation of fuel
valves by a nominated subcontractor

Unit Quantity

Rate
(WST)

Sub Total
(WST)

LS

1.0

-

LS

1.0

-

LS

1.0

-

No.

28.0

-

No.

3.0

-

PS

1.0

######### 300,000.00

Sub-Total - Bill 11.0

600,000.00
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12.0 Daywork Schedule
Item No. Description

Unit Quantity

Rate
(WST)

Sub Total
(WST)

12.0

Daywork Schedule
All items in this section are provisional.
Daywork rates are inclusive of all overhead charges
and profit.
Refer to Conditions of Contract Clause 13.6 and the
Preamble for provisions relating to Daywork

12.1

12.1.1

Dayworks Labour
Note: The time of foremen or other supervisory
personnel is deemed included in the Daywork
Labour rates.
Rates for Dayworks Labour includes all small tools
and consumables
Gangers (or Charge Hand)

hrs

100.0

-

12.1.2

Crane operator

hrs

100.0

-

12.1.3

Equipment Operator

hrs

100.0

-

12.1.4

Labourer

hrs

100.0

-

12.1.5

Welder

hrs

100.0

-

12.1.6

Boat Skipper

hrs

100.0

-

12.1.7

Tug Skipper

hrs

100.0

-

12.1.8

Diving team

hrs

100.0

-

12.1.9

Machine Operators

hrs

100.0

-

12.1.10

Tradesmen

hrs

100.0

-

12.1.11

Land survey team, including equipment and
consumables

hrs

40.0

-

12.1.12

Hydrographic survey team, including boat,
equipment and consumables

hrs

40.0

-

12.2

Daywork Materials
This relates to Materials used for Daywork (except
for materials for which the cost is deemed included
in the Daywork Labour rates)
The rates for Daywork Materials shall be calculated
on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc., and shall
provide for delivery to store for stockpiling at Site.
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12.0 Daywork Schedule
Item No. Description

Unit Quantity

Rate
(WST)

Sub Total
(WST)

The cost of hauling materials for use on work
ordered to be carried out as Daywork from the store
or stockpile on Site to the place where it is to be
used will be paid in accordance with the terms for
Labour and Equipment in this Daywork Schedule.
12.2.1
12.2.2

Allow the Provisional Sum for materials.
Margin on materials

PS
%

1.0
1.0

12.3

Daywork Equipment

12.3.1

######### 300,000.00
-

350t Crawler Crane

hrs

120.0

-

12.3.2

150t Crawler Crane

hrs

120.0

-

12.3.3

60T Hydraulic Crane with Rubber Tyres

hrs

80.0

-

12.3.4

Concrete Pump with 50m reach

hrs

80.0

-

12.3.5

Jack up barge with 150t crane

hrs

120.0

-

12.3.6

Dumb barge (1000-1500t payload)

hrs

120.0

-

12.3.7

Dumb barge (2000-3000t payload)

hrs

120.0

-

12.3.8

Bottom dump barge (1000-1500t payload)

hrs

120.0

-

12.3.9

Bottom dump barge (2000-3000t payload)

hrs

120.0

-

12.3.10

Tug

hrs

120.0

-

12.3.11

40t excavator

hrs

80.0

-

12.3.12

20t excavator

hrs

80.0

-

12.3.13

Generator (10-20 KVA)

hrs

100.0

-

12.3.14

Air compressor (30-50 CFM)

hrs

100.0

-

12.3.15

Divers support boat

hrs

40.0

-

12.3.16

Welding equipment, including consumables

hrs

100.0

-

12.3.17

Other ______________________

hrs

20.0

-

12.3.18

Other ______________________

hrs

20.0

-

12.3.19

Other ______________________

hrs

20.0

-

Sub-Total - Bill 12.0

300,000.00
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Technical Proposal
Personnel
Equipment
Site Organization
Method Statement
Mobilization Schedule
Construction Schedule
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Personnel
Form PER – 1: Proposed Personnel
Bidder should provide the details of the proposed personnel and their experience record in the relevant
Information Forms below for each candidate:
1.

Title of position
Name

2.

Title of position
Name

3.

Title of position
Name

4.

Title of position
Name

5.

Title of position
Name

6.

Title of position
Name

etc.

Title of position
Name

-- Note -All titles of positions will be as listed in Section 6 (Employer’s Requirements).
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Form PER – 2: Resumé of Proposed Personnel
The Bidder shall provide all the information requested below. Use one form for each position.
Position

Personnel
information

Name

Date of birth

Professional qualifications

Present
employment

Name of employer

Address of employer

Telephone

Contact (manager / personnel officer)

Fax

E-mail

Job title

Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.
From

To

Company/Project/Position/Relevant Technical and Management
Experience
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Equipment
Form EQU: Equipment
The Bidder shall provide adequate information and details to demonstrate clearly that it has the
capability to meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using
the Forms below. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Bidder.
Item of Equipment

Equipment
Information

Current
Status

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current location

Details of current commitments

Source

Indicate source of the equipment

 Owned

 Rented

 Leased

 Specially manufactured

Omit the following information for equipment owned by the Bidder.
Name of owner
Owner
Address of owner

Agreements

Port Civil Works

Telephone

Contact name and title

Fax

Telex

Details of rental / lease / manufacture agreements specific to the project
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Site Organization
Bidders shall submit an organization chart(s) and provide an explanation of what they perceive to be the
key internal and external roles, personnel and interactions on the Contract. In particular, the chart(s) will
describe:
(i)
(ii)
(iii)
(iv)

Overall organization chart showing division between site and head office responsibilities;
Site organization chart clearly showing responsibilities and functions;
Liaison with Engineer and Employer;
Coordination with operations within the port, including both navigation and cargo hadling operations;
and
(v) Liaison with external stakeholders.
Charts shall be submitted for the major phases of the project where there will be changes in the on site
personnel.
All proposals for site organization shall comply with the Employer’s Requirements as specified in Section
6.

Contractor’s Facilities
Plans shall also be prepared showing:
(i) Proposed locations for Contractor’s offices, both on site and at off-site operations;
(ii) Proposed locations for Contractor’s off-site facilities including quarries, storage areas and casting
yard;
(iii) Proposed locations for Contractor’s plant and equipment on site at the various phases of the project;
(iv) Methods for transport of quarry materials to site;
(v) Methods for transport of precast units to site;
(vi) Enabling works on site such as haul roads.

Method Statement
The Bidder shall submit a Method Statement demonstrating a credible methodology for carrying out the
Works required under the contract. The Method Statement shall be limited to 20 pages, and should refer
to the Construction Schedule described below. The Method Statement should use the format and
headings below as a minimum.
The methodology shall comply with the Employer’s Requirements, Section 6
1
2
3
4
5
6

7

Preparation of Contractor’s Documents, including securing environmental permits, prior to
commencement of construction, to meet deadlines and to the required standard.
Preparation of designs for the works to be design by the Contractor
Procurement plan for imported Plant, Materials and Equipment.
Construction program management, staging, tasks, activities and methodologies.
Procurement of resources, including personnel management and securing materials supply
including evidence that local and international suppliers can meet the construction program.
Key construction methodology, including
i. Quarrying and stockpiling of quarry materials
ii. Establishment of casting yard for precast concrete units
iii. Temporary facilities on site
iv. Breakwater construction sequencing
v. Pavement & surfacing, services installation and relocation.
Contractor’s Traffic Management Plan for materials transported on public road, including proposed
haulage routes to minimize traffic disruption and disturbance to local stakeholders
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8

Contractor’s Traffic Management Plan within the port, including proposed haulage routes to
minimize disruption to port operations
Outline of Construction Environmental Management Plan
Outline of Health and Safety Plan.
Outline of Stakeholder Communication Plan, liaison and reporting to the Engineer and affected
parties.
Outline of Contract Quality Plan, including testing schedules, quality control, and reporting.
Outline of Contract management, reporting, financial and claims management.
Identify key risks associated with the works and how these risks will be recorded and actively
managed throughout the contract period.
Compliance with environmental management requirements of the project.

9
10
11
12
13
14
15

Mobilization Schedule
Bidders shall submit a mobilization schedule that shows the timing of mobilization of resources for all
aspects of the Works. This schedule shall include time allowances for procurement and obtaining any
permits required from the relevant authorities.

Construction Schedule (A3 format)
Using their preferred project scheduling software, bidders shall provide their proposed program, which
shows the main work activities and proposed sequence of Works. The program must accurately reflect
and support the methodology.
The program should show a logical relationship of activities and be sufficiently detailed to demonstrate
how the bidder proposes to meet the Time(s) for Completion of the Works and any Sections, including
accommodating the Employer’s programming constraints set out in the Employer’s Requirements.
As a minimum, it should include:










Title: Enhancing Safety, Security, and Sustainability of Apia Port Project – Time Schedule: Program
Duration of preparation of Contractor’s Documents, and other documents and plans specified in the
Employer’s requirements
Dates consistent with the Mobilization Schedule for mobilization of Plant and Equipment and
commencing operations such as quarrying and manufacture of pre-cast units
Duration for obtaining environmental and other statutory construction permits
Date for commencement of each part of the works,
A plan showing the date for access to the various operational areas of the port, noting that port
operations will continue throughout the project.
Main work activities and their durations,
Completion dates,
Any critical interface activities.
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Bidders Qualification
To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and
Qualification Criteria) the Bidder shall provide the following information requested in the
corresponding Information Sheets.
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Form ELI - 1: Bidder’s Information Sheet
Bidder’s Information

Bidder’s legal name

In case of a Joint Venture,
legal name of each partner

Bidder’s country of
constitution

Bidder’s year of
constitution

Bidder’s legal address in
country of constitution

Bidder’s authorized
representative
(name, address, telephone
number(s), fax number(s), email address)
Attached are copies of the following documents:



1.

In case of a single entity, articles of incorporation or constitution of the legal entity named above, in accordance with ITB
4.1 and ITB 4.2.



2.

Authorization to represent the firm or Joint Venture named above, in accordance with ITB 20.2.



3.

In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1.



4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with
ITB 4.5.
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Form ELI - 2: Joint Venture Information Sheet
Each member of the Joint Venture and Specialist Subcontractor must fill out this form separately.
Joint Venture / Specialist Subcontractor Information

Bidder’s legal name

Joint Venture Partner’s or
Specialist Subcontractor’s
legal name

Joint Venture Partner’s or
Specialist Subcontractor’s
country of constitution

Joint Venture Partner’s or
Specialist Subcontractor’s
year of constitution

Joint Venture Partner’s or
Specialist Subcontractor’s
legal address in country of
constitution

Joint Venture Partner’s or
Specialist Subcontractor’s
authorized representative
information
(name, address, telephone
number(s), fax number(s), email address)
Attached are copies of the following documents:





1.

Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 and ITB 4.2.

2.

Authorization to represent the firm named above, in accordance with ITB 20.2.

3.

In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with
commercial law, in accordance with ITB 4.5.
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Form CON - 1: Historical Contract Nonperformance
Each Bidder must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation
and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or
arbitration formally commenced against it.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________
Table 1: History of Nonperforming Contracts
Choose one of the following:




No nonperforming contracts.

Below is a description of nonperforming contracts involving the Bidder (or each Joint Venture member if Bidder is a Joint
Venture).
Amount of
Nonperformed
Total
Year
Description
Portion of
Contract
Contract ($
Amount ($
equivalent)
equivalent)
[insert
[insert amount]
[insert
Contract Identification: [indicate complete contract name/ number, and any
year]
amount]
other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Table 2: Pending Litigation and Arbitration
Choose one of the following:




No pending litigation and Arbitration.
Below is a description of all pending litigation and Arbitration involving the Bidder (or each Joint Venture member if Bidder is a
Joint Venture).
Value of
Value of
Pending
Year
Matter in Dispute
Pending Claim
Claim as a
in $ Equivalent
Percentage
of Net Worth

Contract Identification: [indicate complete contract name/ number, and any

[insert
year]

other identification]

[insert amount]

[insert
amount]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Matter of Dispute: [indicate full description of dispute]
Party who initiated the dispute: [indicate “Employer” or “Contractor”]
Status: [indicate status of dispute]

- Note Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is
applicable.
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Form FIN - 1: Historical Financial Performance
Each Bidder must fill out this form.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________

Financial Data for Previous ___3__ Years [$ Equivalent]
Year 1: 2018

Year 2: 2017

Year 2016

Information from Balance Sheet
Total Assets (TA)
Total Liabilities (TL)
Net Worth = TA – TL
Current Assets (CA)
Current Liabilities (CL)
To be obtained for most recent year and carried forward to FIN 3 Line 1; in case of Joint Ventures, to the corresponding Joint
Venture Partner’s FIN – 3.

Most Recent
Working Capital

Information from Income Statement
Total Revenues
Profits Before Taxes
Profits After Taxes



Attached are copies of financial statements (balance sheets including all related notes and income statements) for the last
_____ years, as indicated above, complying with the following conditions:
•

Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the financial situation of the
legal entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries, or affiliates.

•

Historical financial statements must be audited by a certified accountant.

•

Historical financial statements must be complete, including all notes to the financial statements.

•

Historical financial statements must correspond to accounting periods already completed and audited (no statements for
partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder must fill out this form.
The information supplied should be the Annual Turnover of the Bidder or each member of a Joint
Venture in terms of the amounts billed to clients for each year for work in progress or completed,
converted to US dollars at the rate of exchange at the end of the period reported.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________

Annual Turnover Data for the Last __3___ Years (Construction only)
Year

Amount
Currency

Exchange
Rate

$
Equivalent

Average Annual Construction Turnover
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Form FIN – 3: Availability of Financial Resources
Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital
supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s financial
requirements for
(a) its current contract commitments, and
(b) the subject contract.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________

Financial Resources
No.

Source of financing

1

Working Capital (to be taken from FIN - 1)

2

Credit Linea

3

Other Financial Resources

Amount ($ equivalent)

Total Available Financial Resources

a

To be substantiated by a letter from the bank issuing the line of credit.
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Form FIN- 4: Financial Requirements for Current Contract Commitments
Bidders (or each Joint Venture partner) should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be
issued.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________
Current Contract Commitments
No.

Name of
Contract

Employer’s
Contact
(Address, Tel,
Fax)

Contract
Completion
Date

Outstanding
Contract
Value
(X) a

Remaining
Contract
Period in
months (Y) b

Monthly Financial Resources
Requirement
(X / Y)

1
2
3
4
Total Monthly Financial Requirement for Current Contract Commitments $ . . . . . . . . . . . . . . . . .

a

Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline ($
equivalent based on the foreign exchange rate as of the same date).

b

Remaining contract period to be calculated from 28 days prior to bid submission deadline.
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources
(Criterion 2.3.3 of Section 3)
This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of
“Available Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be
satisfied to qualify.
Form FIN - 5A: For Single Entities

For Single
Entities:
(A)

Total Available
Financial
Resources from
FIN – 3
(B)

Total Monthly Financial
Requirement for Current
Contract Commitments
(CCC) from FIN – 4
(C)

Available Financial
Resources Net
of CCC
D = (B - C)

_________
(Name of Bidder)

Requirement
for the Subject
Contract
(E)

Results:
Yes or No
[D must be
greater than or
equal to E]

(F)

US$5.75
million

Form FIN - 5B: For Joint Ventures
Total Available
Total Monthly Financial
Financial
Requirement for Current
For Joint
Resources
Contract Commitments
Ventures:
from FIN – 3
(CCC) from FIN – 4
(A)
(B)
(C)

Available
Financial
Resources Net
of CCC
D = (B - C)

Results:
Requirement
Yes or No
for the Subject [D must be greater
than or equal to E]
Contract
(E)
(F)

One Partner:

____________
(Name of Partner)

US$2.875
million

Each Partner:

_____________
(Name of Partner 1)

US$1.725
million

_____________
(Name of Partner 2)

US$1.725
million

_____________
(Name of Partner 3)

US$1.725
million

All partners
combined

∑ D = Sum of available financial resources net of
current contract commitments for all partners

∑ D = _______

US$5.75
million

- Note Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the Employer as an evaluation
work sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form
FIN - 5 by the Bidder shall not lead to bid rejection.
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Form EXP – 1: Contracts of Similar Size and Nature
Fill out one (1) form per contract.
The exchange rate to be used to calculate the value of the contract for conversion to a specific
currency shall be the selling rate of the Borrower’s national bank on the date of the contract.
Contract of Similar Size and Nature
Contract No . . . . . . of . . . . .

Contract Identification

Award Date

Completion Date

Total Contract Amount

$

If partner in a Joint Venture
or Subcontractor, specify
participation of total
contract amount

Percent of Total

Amount

Employer’s name
Address
Telephone number
Fax number
E-mail

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and
Qualification Criteria)
Contracts in locations
remote from the
contractor’s operational
base(s) such that
logistics management
and programming is a
significant factor in the
project.
Contracts including
substantial marine, port
or coastal engineering
content and marine
operations
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Form EXP - 2: Construction Experience in Key Activities
Fill out one (1) form per contract.
Each Bidder must fill out this form.
If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and
provide the Specialist Subcontractor’s name:
Specialist Subcontractor: ___________________
Contract with Similar Key Activities
Contract No . . . . . . of . . . . .

Contract Identification

Award Date

Completion Date

Total Contract Amount

$

If partner in a Joint Venture
or Subcontractor, specify
participation of total
contract amount

Percent of Total

Amount

Employer’s name
Address
Telephone number
Fax number
E-mail

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and
Qualification Criteria)
Manufacture and
transport of precast
reinforced concrete
elements, minimum
size of each unit 8
cu.m.
Construction, on a
single contract, of a
minimum of 10,000
cu.m. of primary armor
in water depths in
excess of 5m. The
infrastructure shall be a
marine breakwater or
alternatively other slope
protection works and
shall be located in a
coastal environment
exposed to ocean
swells and wave action.
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Construction, on a
single contract, of a
minimum of 2,000 sqm
of the pavement type
selected by the bidder
from the options
provided in the
Employer’s
Requirements, with the
pavement located
within an operating
transshipment terminal,
industrial facility or
similar.

Port Civil Works

Bidding Document for Contract ESSSAP-W-01

Section 5: Eligible Countries

5-1

Section 5: Eligible Countries
Eligible Countries are those ADB developed member countries that have contributed to Asian
Development Fund (ADF) resources, and all ADB developing member countries listed below.
Regional Members
Afghanistan
Armenia
Australia
Azerbaijan
Bangladesh
Bhutan
Brunei Darussalam
Cambodia
China, People's Republic of
Cook Islands
Niue
Pakistan
Palau
Papua New Guinea
Philippines
Samoa
Singapore
Solomon Islands
Sri Lanka
Taipei,China
Nonregional members
Austria
Canada
Denmark
Finland
France
Germany
Ireland
Italy
Luxembourg
The Netherlands

Fiji
Georgia
Hong Kong, China
India
Indonesia
Japan
Kazakhstan
Kiribati
Korea, Republic of
Kyrgyz Republic

Lao People's Democratic Republic
Malaysia
Maldives
Marshall Islands
Micronesia, Federated States of
Mongolia
Myanmar
Nauru
Nepal
New Zealand

Tajikistan
Thailand
Timor-Leste
Tonga
Turkmenistan
Tuvalu
Uzbekistan
Vanuatu
Viet Nam

Norway
Portugal
Spain
Sweden
Switzerland
Turkey
United Kingdom
United States
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