



**Samoa Water Authority**

**ADDENDUM No. 3**

**RFT DOCUMENT**

**Issued on**

*24<sup>th</sup> February 2021*

**for the**

**PROCUREMENT OF**

***Construction of the Samoa Water Authority Vaitele  
Headquarters***

**RFT No:**

**SWA-U39W/2021**

**Contact Entity:** ***TECHNICAL PROJECT COORDINATION &  
ASSET MANAGEMENT DIVISION***

**13 May 2021**

**Reference No. SWA-U39W/2021**  
**Addendum No. 3 to the Standard Bidding Document**

The Samoa Water Authority as the Principal issues this Addendum No. 2 to amend the Standard Bidding Document (SBD) Document titled "Construction of the Samoa Water Authority Vaitele Headquarters" as follows:

**1. Section II Bid Data Sheet – ITB 22.1 & ITB 25.1 – Deadline for Submission and Opening of Bid**

In relation to the deadline for submission and opening of bid, the date has been revised again from Monday 17<sup>th</sup> May 2021 (*Addendum No. 2*) to Monday 31<sup>st</sup> May 2021.

This Addendum No. 3 now replaces/supersedes the above Part of the Bidding Document. All other information but for the information amended by this addendum in the Bidding Document remain unchanged.

Please promptly acknowledge your receipt and understanding of this Addendum to the undersigned on email [Philip.Kerslake@swa.gov.ws](mailto:Philip.Kerslake@swa.gov.ws)

***This Addendum is issued this 13<sup>th</sup> May 2021***

Signed by and on behalf of the Principal:



.....  
Tafeamaalii Philip Kerslake  
**ACTING MANAGING DIRECTOR**